

BID DATE: April 30, 2003

CODE: 23737.090900

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		1. Intec Building Systems		2. Ingersoll Building Corp.		3. Jumbert Construction	
					PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
1	103.05	Contract Performance Bond	1	L.S.	2657	\$2,657.00	\$900.00	\$900.00	\$1,000.00	\$1,000.00	\$1,200.00	\$1,200.00
2	619	Field Office	1	L.S.	700	\$700.00	\$0.00	\$0.00	\$250.00	\$250.00	\$200.00	\$200.00
3	624	Mobilization	1	L.S.	2000	\$2,000.00	\$2,000.00	\$2,000.00	\$1,500.00	\$1,500.00	\$1,000.00	\$1,000.00
4	SPEC	Replacement of 1 Lockset	1	L.S.	150	\$150.00	\$300.00	\$300.00	\$75.00	\$75.00	\$250.00	\$250.00
5	SPEC	Construction Complete	1	L.S.	63581	\$63,581.00	\$48,430.00	\$48,430.00	\$51,515.00	\$51,515.00	\$52,188.00	\$52,188.00
TOTAL CONSTRUCTION COSTS							\$69,088.00		\$51,630.00		\$54,340.00	\$54,838.00
+/- ENGINEER'S ESTIMATE									-25.3%		-21.3%	-20.6%

BID DATE: April 30, 2003

CODE: 23737.090900

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		4. DOT Construction		5. Summit Interior		6. O.L. Construction	
					PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
1	103.05	Contract Performance Bond	1	L.S.	2657	\$2,657.00	\$850.00	\$850.00	\$1,550.00	\$1,550.00	\$2,000.00	\$2,000.00
2	619	Field Office	1	L.S.	700	\$700.00	\$500.00	\$500.00	\$0.00	\$0.00	\$300.00	\$300.00
3	624	Mobilization	1	L.S.	2000	\$2,000.00	\$1,000.00	\$1,000.00	\$1,176.00	\$1,176.00	\$2,000.00	\$2,000.00
4	SPEC	Replacement of 1 Lockset	1	L.S.	150	\$150.00	\$300.00	\$300.00	\$274.00	\$274.00	\$500.00	\$500.00
5	SPEC	Construction Complete	1	L.S.	63581	\$63,581.00	\$60,230.00	\$60,230.00	\$60,693.00	\$60,693.00	\$63,038.00	\$63,038.00
TOTAL CONSTRUCTION COSTS							\$69,088.00		\$62,880.00		\$63,693.00	\$67,838.00
+/- ENGINEER'S ESTIMATE									-9.0%		-7.8%	-1.8%