

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		1. Concrete Preservation		*2 Suburban Maintenance		**3. Grunwell Cashero Co	
					PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
1	103.05	Contract Performance Bond	1	L.S.	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$1,000.00	\$1,000.00	\$4,000.00	\$4,000.00
2	202	Stairwell Masonry w/ Roof Removed (Roof Level - Zion)	1	L.S.	\$1,000.00	\$1,000.00	\$4,375.00	\$4,375.00	\$2,000.00	\$2,000.00	\$9,400.00	\$9,400.00
3	202	Guardrail Channel Removed from Bollards (Roof Level - Zion)	1	L.S.	\$1,000.00	\$1,000.00	\$1,500.00	\$1,500.00	\$2,000.00	\$2,000.00	\$2,200.00	\$2,200.00
4	509	Reinforcing Steel (Mesh)	2000	S.F.	\$1.50	\$3,000.00	\$0.45	\$900.00	\$1.00	\$2,000.00	\$0.26	\$520.00
5	509	Epoxy Coated Reinforcing Steel	1000	POUND	\$2.50	\$2,500.00	\$1.50	\$1,500.00	\$2.00	\$2,000.00	\$1.05	\$1,050.00
6	510	Dowel Holes	100	EACH	\$30.00	\$3,000.00	\$11.00	\$1,100.00	\$40.00	\$4,000.00	\$7.00	\$700.00
7	514	Paint Building Wall (Zion), As Per Plan	1	L.S.	\$6,000.00	\$6,000.00	\$10,000.00	\$10,000.00	\$7,000.00	\$7,000.00	\$8,800.00	\$8,800.00
8	514	Field Painting Existing Steel - Bollards (Roof Level - Zion)	1	L.S.	\$7,500.00	\$7,500.00	\$2,500.00	\$2,500.00	\$1,000.00	\$1,000.00	\$800.00	\$800.00
9	514	Field Painting Existing Steel - Chain Link Fence (Roof & On-Grade Levels - Zion)	1	L.S.	\$5,000.00	\$5,000.00	\$3,000.00	\$3,000.00	\$2,000.00	\$2,000.00	\$1,800.00	\$1,800.00
10	519	Patching Concrete Structures - Concrete Topping Repairs (CitiCenter)	700	S.F.	\$45.00	\$31,500.00	\$25.00	\$17,500.00	\$20.00	\$14,000.00	\$15.00	\$10,500.00
11	519	Patching Concrete Structures - Overhead Repairs (CitiCenter)	140	C.F.	\$175.00	\$24,500.00	\$130.00	\$18,200.00	\$200.00	\$28,000.00	\$320.00	\$44,800.00
12	519	Patching Concrete Structures - Top Surface Slab Repairs (Zion)	1200	S.F.	\$45.00	\$54,000.00	\$25.00	\$30,000.00	\$20.00	\$24,000.00	\$15.00	\$18,000.00
13	519	Patching Concrete Structures - Overhead Rib Repairs (Zion)	450	C.F.	\$175.00	\$78,750.00	\$130.00	\$58,500.00	\$200.00	\$90,000.00	\$310.00	\$139,500.00
14	519	Patching Concrete Structures - Stairwell Repairs	45	C.F.	\$250.00	\$11,250.00	\$220.00	\$9,900.00	\$150.00	\$6,750.00	\$220.00	\$9,900.00
15	524	Waterproof Deck Coating - Medium Duty	37400	S.F.	\$2.25	\$84,150.00	\$1.90	\$71,060.00	\$2.00	\$74,800.00	\$2.20	\$82,280.00
16	524	Waterproof Deck Coating - Heavy Duty	52750	S.F.	\$3.00	\$158,250.00	\$2.10	\$110,775.00	\$2.30	\$121,325.00	\$2.76	\$145,590.00
17	602	Brick Masonry (Adjacent Building - Zion)	100	S.F.	\$50.00	\$5,000.00	\$20.00	\$2,000.00	\$50.00	\$5,000.00	\$60.00	\$6,000.00
18	602	Concrete Masonry	200	S.F.	\$60.00	\$12,000.00	\$20.00	\$4,000.00	\$20.00	\$4,000.00	\$20.00	\$4,000.00
19	606	Reset Bollard Posts	4	EACH	\$200.00	\$800.00	\$150.00	\$600.00	\$300.00	\$1,200.00	\$200.00	\$800.00
20	606	Bollard Posts	7	EACH	\$200.00	\$1,400.00	\$400.00	\$2,800.00	\$500.00	\$3,500.00	\$250.00	\$1,750.00
21	606	Guardrail, Type 5A, Installed onto Bollards (Roof Level - Zion)	245	L.F.	\$35.00	\$8,575.00	\$110.00	\$26,950.00	\$25.00	\$6,125.00	\$15.00	\$3,675.00
22	608	Fence Removal and Reconstruction	10	L.F.	\$70.00	\$700.00	\$75.00	\$750.00	\$100.00	\$1,000.00	\$150.00	\$1,500.00
23	614	Maintaining Traffic	1	L.S.	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$10,000.00	\$10,000.00	\$4,000.00	\$4,000.00
24	618	Computer Equipment	1	ALLOW.	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00
25	621	Parking Lot Stall Parking - Yellow Elastomeric	8400	L.F.	\$1.50	\$12,600.00	\$0.50	\$4,200.00	\$0.30	\$2,520.00	\$0.15	\$1,260.00
26	621	12" Wide Stop Line - Yellow Elastomeric	20	L.F.	\$3.00	\$60.00	\$20.00	\$400.00	\$0.50	\$10.00	\$3.00	\$60.00
27	621	36" Wide 'STOP' on deck - Yellow Elastomeric	1	EACH	\$150.00	\$150.00	\$500.00	\$500.00	\$300.00	\$300.00	\$200.00	\$200.00
28	624	Mobilization	1	L.S.	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00	\$9,000.00	\$9,000.00	\$9,000.00	\$9,000.00
29	625	Light Fixture Replacement, 150W HPS (CitiCenter)	3	EACH	\$700.00	\$2,100.00	\$390.00	\$1,170.00	\$1,000.00	\$3,000.00	\$400.00	\$1,200.00

30	625	Single Light Fixture Replacement, 400W HPS (Roof Level - CitiCenter)	3	EACH	\$1,300.00	\$3,900.00	\$1,850.00	\$5,550.00	\$1,500.00	\$4,500.00	\$550.00	\$1,650.00
31	625	Double Light Fixture Replacement, 400W HPS (Roof Level - CitiCenter)	2	EACH	\$2,000.00	\$4,000.00	\$3,700.00	\$7,400.00	\$3,500.00	\$7,000.00	\$1,000.00	\$2,000.00
32	625	Square Hinged Pole, Bronze Coated, 30' (Roof Level - CitiCenter)	5	EACH	\$5,000.00	\$25,000.00	\$4,600.00	\$23,000.00	\$6,000.00	\$30,000.00	\$3,000.00	\$15,000.00
33	625	Light Pole Winch (for new light poles)	1	EACH	\$400.00	\$400.00	\$575.00	\$575.00	\$1,000.00	\$1,000.00	\$800.00	\$800.00
34	SPEC	Unplug/Clean Drains	5	EACH	\$200.00	\$1,000.00	\$200.00	\$1,000.00	\$500.00	\$2,500.00	\$800.00	\$4,000.00
35	SPEC	Gutter Replacement (Northeast Stairwell - CitiCenter)	60	L.F.	\$35.00	\$2,100.00	\$100.00	\$6,000.00	\$100.00	\$6,000.00	\$30.00	\$1,800.00
36	SPEC	Brick Façade (Level 1 Blue - CitiCenter)	1	L.S.	\$5,000.00	\$5,000.00	\$6,800.00	\$6,800.00	\$4,000.00	\$4,000.00	\$9,500.00	\$9,500.00
37	SPEC	Stairwell Handrail (North Stairwell - Zion), As Per Plan Fire Line, 4" Galvanized Steel Pipe, Sch. 40, Threaded w/ Fittings (Basement & Ground Levels - CitiCenter)	1	L.S.	\$6,000.00	\$6,000.00	\$6,000.00	\$6,000.00	\$6,000.00	\$6,000.00	\$6,900.00	\$6,900.00
38	SPEC	Anodized Aluminum Roof System (North Stairwell - Zion), As Per Plan	280	L.F.	\$50.00	\$14,000.00	\$75.00	\$21,000.00	\$150.00	\$42,000.00	\$65.00	\$18,200.00
39	SPEC	Galvanized Steel Door & Frame Replacement, 3'-0"x6'-8"x1-3/4", As Per Plan	1	L.S.	\$3,500.00	\$3,500.00	\$7,125.00	\$7,125.00	\$5,000.00	\$5,000.00	\$9,000.00	\$9,000.00
40	SPEC	Galvanized Steel Door & Frame Replacement, 3'-0"x7'-0"x1-3/4", As Per Plan	4	EACH	\$4,000.00	\$16,000.00	\$1,500.00	\$6,000.00	\$1,000.00	\$4,000.00	\$1,000.00	\$4,000.00
41	SPEC	Expansion Joint Replacement	7	EACH	\$4,500.00	\$31,500.00	\$1,500.00	\$10,500.00	\$1,000.00	\$7,000.00	\$1,000.00	\$7,000.00
42	SPEC	Attendant Booth Replacement	140	L.F.	\$165.00	\$23,100.00	\$155.00	\$21,700.00	\$100.00	\$14,000.00	\$90.00	\$12,600.00
43	SPEC	Parking Access and Revenue Control System	1	L.S.	\$20,000.00	\$20,000.00	\$12,000.00	\$12,000.00	\$12,000.00	\$12,000.00	\$12,500.00	\$12,500.00
44	SPEC	Crack Filling with Epoxy	1	L.S.	\$15,000.00	\$15,000.00	\$118,000.00	\$118,000.00	\$110,000.00	\$110,000.00	\$99,000.00	\$99,000.00
45	SPEC	Field Painting Existing Steel - Hand Railing (CitiCenter Garage Stairwells, Zion Garage Stairwell and CitiCenter Entrance)	200	L.F.	\$70.00	\$14,000.00	\$22.00	\$4,400.00	\$30.00	\$6,000.00	\$5.00	\$1,000.00
46	514		1	L.S.	\$4,000.00	\$4,000.00	\$13,000.00	\$13,000.00	\$1,000.00	\$1,000.00	\$1,500.00	\$1,500.00

TOTAL CONSTRUCTION COSTS \$741,285.00 \$687,230.00 \$693,530.00 \$723,735.00

+/- ENGINEER'S ESTIMATE -7.3% -6.4% -2.4%

* Bid book not submitted **** Ref #15 Change neither initialed nor dated.
** Bid book not submitted ***** Ref #36 Change neither initialed nor dated.
*** Addenda No. 1 and No. 2 Acknowledgements not submitted. *****Ref # 15, 30, 31, 32, 39 Change neither initialed nor dated.
***** (1) Addendum No. 2 - signature required, (2) Ref No. 4,5,15, 16, 20, 25, 32, and 38 extended amount incorrect in bid book

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		4 Aduddell Industries		***5 Carl Walker Construction		****6. VIP Restoration Inc	
					PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
1	103.05	Contract Performance Bond	1	L.S.	\$15,000.00	\$15,000.00	\$12,000.00	\$12,000.00	\$10,900.00	\$10,900.00	\$8,900.00	\$8,900.00
2	202	Stairwell Masonry w/ Roof Removed (Roof Level - Zion)	1	L.S.	\$1,000.00	\$1,000.00	\$11,835.00	\$11,835.00	\$2,900.00	\$2,900.00	\$6,750.00	\$6,750.00
3	202	Guardrail Channel Removed from Bollards (Roof Level - Zion)	1	L.S.	\$1,000.00	\$1,000.00	\$2,450.00	\$2,450.00	\$2,125.00	\$2,125.00	\$3,000.00	\$3,000.00
4	509	Reinforcing Steel (Mesh)	2000	S.F.	\$1.50	\$3,000.00	\$1.70	\$3,400.00	\$1.40	\$2,800.00	\$2.00	\$4,000.00
5	509	Epoxy Coated Reinforcing Steel	1000	POUND	\$2.50	\$2,500.00	\$3.00	\$3,000.00	\$2.75	\$2,750.00	\$1.70	\$1,700.00
6	510	Dowel Holes	100	EACH	\$30.00	\$3,000.00	\$18.00	\$1,800.00	\$10.00	\$1,000.00	\$15.00	\$1,500.00
7	514	Paint Building Wall (Zion), As Per Plan	1	L.S.	\$6,000.00	\$6,000.00	\$4,500.00	\$4,500.00	\$12,000.00	\$12,000.00	\$10,850.00	\$10,850.00
8	514	Field Painting Existing Steel - Bollards (Roof Level - Zion)	1	L.S.	\$7,500.00	\$7,500.00	\$4,590.00	\$4,590.00	\$2,350.00	\$2,350.00	\$850.00	\$850.00
9	514	Field Painting Existing Steel - Chain Link Fence (Roof & On-Grade Levels - Zion)	1	L.S.	\$5,000.00	\$5,000.00	\$2,940.00	\$2,940.00	\$4,675.00	\$4,675.00	\$2,100.00	\$2,100.00
10	519	Patching Concrete Structures - Concrete Topping Repairs (CitiCenter)	700	S.F.	\$45.00	\$31,500.00	\$11.47	\$8,029.00	\$20.00	\$14,000.00	\$45.00	\$31,500.00
11	519	Patching Concrete Structures - Overhead Repairs (CitiCenter)	140	C.F.	\$175.00	\$24,500.00	\$208.44	\$29,181.60	\$280.00	\$39,200.00	\$175.00	\$24,500.00
12	519	Patching Concrete Structures - Top Surface Slab Repairs (Zion)	1200	S.F.	\$45.00	\$54,000.00	\$19.10	\$22,920.00	\$20.00	\$24,000.00	\$45.00	\$54,000.00
13	519	Patching Concrete Structures - Overhead Rib Repairs (Zion)	450	C.F.	\$175.00	\$78,750.00	\$208.44	\$93,798.00	\$215.00	\$96,750.00	\$175.00	\$78,750.00
14	519	Patching Concrete Structures - Stairwell Repairs	45	C.F.	\$250.00	\$11,250.00	\$135.00	\$6,075.00	\$280.00	\$12,600.00	\$195.00	\$8,775.00
15	524	Waterproof Deck Coating - Medium Duty	37400	S.F.	\$2.25	\$84,150.00	\$2.03	\$75,922.00	\$1.60	\$59,840.00	\$1.85	\$69,190.00
16	524	Waterproof Deck Coating - Heavy Duty	52750	S.F.	\$3.00	\$158,250.00	\$2.19	\$115,522.50	\$1.95	\$102,862.50	\$2.00	\$105,500.00
17	602	Brick Masonry (Adjacent Building - Zion)	100	S.F.	\$50.00	\$5,000.00	\$20.20	\$2,020.00	\$80.00	\$8,000.00	\$75.00	\$7,500.00
18	602	Concrete Masonry	200	S.F.	\$60.00	\$12,000.00	\$41.50	\$8,300.00	\$20.00	\$4,000.00	\$35.00	\$7,000.00
19	606	Reset Bollard Posts	4	EACH	\$200.00	\$800.00	\$165.00	\$660.00	\$275.00	\$1,100.00	\$175.00	\$700.00
20	606	Bollard Posts	7	EACH	\$200.00	\$1,400.00	\$395.00	\$2,765.00	\$335.00	\$2,345.00	\$350.00	\$2,450.00
21	606	Guardrail, Type 5A, Installed onto Bollards (Roof Level - Zion)	245	L.F.	\$35.00	\$8,575.00	\$73.60	\$18,032.00	\$90.00	\$22,050.00	\$35.00	\$8,575.00
22	608	Fence Removal and Reconstruction	10	L.F.	\$70.00	\$700.00	\$75.00	\$750.00	\$180.00	\$1,800.00	\$50.00	\$500.00
23	614	Maintaining Traffic	1	L.S.	\$4,000.00	\$4,000.00	\$2,500.00	\$2,500.00	\$8,750.00	\$8,750.00	\$18,000.00	\$18,000.00
24	618	Computer Equipment	1	ALLOW.	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00
25	621	Parking Lot Stall Parking - Yellow Elastomeric	8400	L.F.	\$1.50	\$12,600.00	\$0.37	\$3,108.00	\$0.90	\$7,560.00	\$1.00	\$8,400.00
26	621	12" Wide Stop Line - Yellow Elastomeric	20	L.F.	\$3.00	\$60.00	\$25.00	\$500.00	\$10.00	\$200.00	\$20.00	\$400.00
27	621	36" Wide 'STOP' on deck - Yellow Elastomeric	1	EACH	\$150.00	\$150.00	\$125.00	\$125.00	\$325.00	\$325.00	\$325.00	\$325.00
28	624	Mobilization	1	L.S.	\$15,000.00	\$15,000.00	\$44,460.00	\$44,460.00	\$26,300.00	\$26,300.00	\$15,000.00	\$15,000.00
29	625	Light Fixture Replacement, 150W HPS (CitiCenter)	3	EACH	\$700.00	\$2,100.00	\$449.40	\$1,348.20	\$400.00	\$1,200.00	\$450.00	\$1,350.00

30	625	Single Light Fixture Replacement, 400W HPS (Roof Level - CitiCenter)	3	EACH	\$1,300.00	\$3,900.00	\$1,535.45	\$4,606.35	\$1,750.00	\$5,250.00	\$2,000.00	\$6,000.00
31	625	Double Light Fixture Replacement, 400W HPS (Roof Level - CitiCenter)	2	EACH	\$2,000.00	\$4,000.00	\$3,065.55	\$6,131.10	\$3,500.00	\$7,000.00	\$3,900.00	\$7,800.00
32	625	Square Hinged Pole, Bronze Coated, 30' (Roof Level - CitiCenter)	5	EACH	\$5,000.00	\$25,000.00	\$5,515.85	\$27,579.25	\$4,300.00	\$21,500.00	\$4,800.00	\$24,000.00
33	625	Light Pole Winch (for new light poles)	1	EACH	\$400.00	\$400.00	\$588.50	\$588.50	\$940.00	\$940.00	\$600.00	\$600.00
34	SPEC	Unplug/Clean Drains	5	EACH	\$200.00	\$1,000.00	\$450.00	\$2,250.00	\$725.00	\$3,625.00	\$250.00	\$1,250.00
35	SPEC	Gutter Replacement (Northeast Stairwell - CitiCenter)	60	L.F.	\$35.00	\$2,100.00	\$28.00	\$1,680.00	\$35.00	\$2,100.00	\$65.00	\$3,900.00
36	SPEC	Brick Façade (Level 1 Blue - CitiCenter)	1	L.S.	\$5,000.00	\$5,000.00	\$9,786.00	\$9,786.00	\$5,500.00	\$5,500.00	\$10,000.00	\$10,000.00
37	SPEC	Stairwell Handrail (North Stairwell - Zion), As Per Plan Fire Line, 4" Galvanized Steel Pipe, Sch. 40, Threaded w/ Fittings (Basement & Ground Levels - CitiCenter)	1	L.S.	\$6,000.00	\$6,000.00	\$8,178.00	\$8,178.00	\$9,375.00	\$9,375.00	\$2,720.00	\$2,720.00
38	SPEC	Anodized Aluminum Roof System (North Stairwell - Zion), As Per Plan	280	L.F.	\$50.00	\$14,000.00	\$64.20	\$17,976.00	\$70.00	\$19,600.00	\$80.00	\$22,400.00
39	SPEC	Galvanized Steel Door & Frame Replacement, 3'-0"x6'-8"x1-3/4", As Per Plan	1	L.S.	\$3,500.00	\$3,500.00	\$3,428.00	\$3,428.00	\$7,400.00	\$7,400.00	\$3,500.00	\$3,500.00
40	SPEC	Galvanized Steel Door & Frame Replacement, 3'-0"x7'-0"x1-3/4", As Per Plan	4	EACH	\$4,000.00	\$16,000.00	\$1,250.00	\$5,000.00	\$1,675.00	\$6,700.00	\$1,500.00	\$6,000.00
41	SPEC	Expansion Joint Replacement	7	EACH	\$4,500.00	\$31,500.00	\$1,250.00	\$8,750.00	\$1,675.00	\$11,725.00	\$1,500.00	\$10,500.00
42	SPEC	Attendant Booth Replacement	140	L.F.	\$165.00	\$23,100.00	\$160.20	\$22,428.00	\$100.00	\$14,000.00	\$125.00	\$17,500.00
43	SPEC	Parking Access and Revenue Control System	1	L.S.	\$20,000.00	\$20,000.00	\$109,366.50	\$109,366.50	\$14,600.00	\$14,600.00	\$14,500.00	\$14,500.00
44	SPEC	Crack Filling with Epoxy	1	L.S.	\$15,000.00	\$15,000.00	\$11,743.00	\$11,743.00	\$123,200.00	\$123,200.00	\$128,000.00	\$128,000.00
45	SPEC	Field Painting Existing Steel - Hand Railing (CitiCenter Garage Stairwells, Zion Garage Stairwell and CitiCenter Entrance)	200	L.F.	\$70.00	\$14,000.00	\$26.29	\$5,258.00	\$35.50	\$7,100.00	\$30.00	\$6,000.00
46	514		1	L.S.	\$4,000.00	\$4,000.00	\$4,500.00	\$4,500.00	\$3,200.00	\$3,200.00	\$1,450.00	\$1,450.00

TOTAL CONSTRUCTION COSTS \$741,285.00 \$735,780.00 \$741,197.50 \$752,185.00

+/- ENGINEER'S ESTIMATE -0.7% -0.0% +1.5%

* Bid book not submitted **** Ref #15 Change neither initialed nor dated.
 ** Bid book not submitted ***** Ref #36 Change neither initialed nor dated.
 *** Addenda No. 1 and No. 2 Acknowledgements not submitted. *****Ref # 15, 30, 31, 32, 39 Change neither initialed nor dated.
***** (1) Addendum No. 2 - signature required, (2) Ref No. 4,5,15, 16, 20, 25, 32, and 38 extended amount incorrect in bid book

BID TAB FOR: CitiCenter Parking Deck Repairs FILE NO. 2004-017-00

BID DATE: July 28, 2006 CODE: B04003.B04003

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE PRICE	ENGINEER'S ESTIMATE AMOUNT	*****7 Carmen Construction PRICE	*****7 Carmen Construction AMOUNT	*****8 DOT Construction PRICE	*****8 DOT Construction AMOUNT	9 Western Waterproofing PRICE	9 Western Waterproofing AMOUNT
----------	----------	-------------	------	------	---------------------------	----------------------------	----------------------------------	-----------------------------------	-------------------------------	--------------------------------	-------------------------------	--------------------------------

1	103.05	Contract Performance Bond	1	L.S.	\$15,000.00	\$15,000.00	\$9,000.00	\$9,000.00	\$6,000.00	\$6,000.00	\$7,500.00	\$7,500.00
2	202	Stairwell Masonry w/ Roof Removed (Roof Level - Zion)	1	L.S.	\$1,000.00	\$1,000.00	\$3,000.00	\$3,000.00	\$5,000.00	\$5,000.00	\$1,490.00	\$1,490.00
3	202	Guardrail Channel Removed from Bollards (Roof Level - Zion)	1	L.S.	\$1,000.00	\$1,000.00	\$1,500.00	\$1,500.00	\$1,000.00	\$1,000.00	\$675.00	\$675.00
4	509	Reinforcing Steel (Mesh)	2000	S.F.	\$1.50	\$3,000.00	\$2.00	\$4,000.00	\$1.00	\$2,000.00	\$1.00	\$2,000.00
5	509	Epoxy Coated Reinforcing Steel	1000	POUND	\$2.50	\$2,500.00	\$4.00	\$4,000.00	\$1.00	\$1,000.00	\$3.50	\$3,500.00
6	510	Dowel Holes	100	EACH	\$30.00	\$3,000.00	\$13.00	\$1,300.00	\$15.00	\$1,500.00	\$8.00	\$800.00
7	514	Paint Building Wall (Zion), As Per Plan	1	L.S.	\$6,000.00	\$6,000.00	\$10,000.00	\$10,000.00	\$10,035.00	\$10,035.00	\$23,000.00	\$23,000.00
8	514	Field Painting Existing Steel - Bollards (Roof Level - Zion)	1	L.S.	\$7,500.00	\$7,500.00	\$800.00	\$800.00	\$1,326.00	\$1,326.00	\$2,850.00	\$2,850.00
9	514	Field Painting Existing Steel - Chain Link Fence (Roof & On-Grade Levels - Zion)	1	L.S.	\$5,000.00	\$5,000.00	\$1,900.00	\$1,900.00	\$1,417.00	\$1,417.00	\$3,050.00	\$3,050.00
10	519	Patching Concrete Structures - Concrete Topping Repairs (CitiCenter)	700	S.F.	\$45.00	\$31,500.00	\$35.00	\$24,500.00	\$50.00	\$35,000.00	\$21.60	\$15,120.00
11	519	Patching Concrete Structures - Overhead Repairs (CitiCenter)	140	C.F.	\$175.00	\$24,500.00	\$185.00	\$25,900.00	\$150.00	\$21,000.00	\$390.00	\$54,600.00
12	519	Patching Concrete Structures - Top Surface Slab Repairs (Zion)	1200	S.F.	\$45.00	\$54,000.00	\$35.00	\$42,000.00	\$53.00	\$63,600.00	\$21.60	\$25,920.00
13	519	Patching Concrete Structures - Overhead Rib Repairs (Zion)	450	C.F.	\$175.00	\$78,750.00	\$185.00	\$83,250.00	\$150.00	\$67,500.00	\$390.00	\$175,500.00
14	519	Patching Concrete Structures - Stairwell Repairs	45	C.F.	\$250.00	\$11,250.00	\$185.00	\$8,325.00	\$150.00	\$6,750.00	\$250.00	\$11,250.00
15	524	Waterproof Deck Coating - Medium Duty	37400	S.F.	\$2.25	\$84,150.00	\$2.40	\$89,760.00	\$2.75	\$102,850.00	\$2.00	\$74,800.00
16	524	Waterproof Deck Coating - Heavy Duty	52750	S.F.	\$3.00	\$158,250.00	\$3.00	\$158,250.00	\$2.90	\$152,975.00	\$2.40	\$126,600.00
17	602	Brick Masonry (Adjacent Building - Zion)	100	S.F.	\$50.00	\$5,000.00	\$15.00	\$1,500.00	\$40.00	\$4,000.00	\$30.00	\$3,000.00
18	602	Concrete Masonry	200	S.F.	\$60.00	\$12,000.00	\$15.00	\$3,000.00	\$40.00	\$8,000.00	\$21.50	\$4,300.00
19	606	Reset Bollard Posts	4	EACH	\$200.00	\$800.00	\$250.00	\$1,000.00	\$300.00	\$1,200.00	\$285.00	\$1,140.00
20	606	Bollard Posts	7	EACH	\$200.00	\$1,400.00	\$300.00	\$2,100.00	\$200.00	\$1,400.00	\$630.00	\$4,410.00
21	606	Guardrail, Type 5A, Installed onto Bollards (Roof Level - Zion)	245	L.F.	\$35.00	\$8,575.00	\$40.00	\$9,800.00	\$20.00	\$4,900.00	\$57.20	\$14,014.00
22	608	Fence Removal and Reconstruction	10	L.F.	\$70.00	\$700.00	\$50.00	\$500.00	\$100.00	\$1,000.00	\$100.00	\$1,000.00
23	614	Maintaining Traffic	1	L.S.	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00	\$30,000.00	\$30,000.00	\$5,600.00	\$5,600.00
24	618	Computer Equipment	1	ALLOW.	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00
25	621	Parking Lot Stall Parking - Yellow Elastomeric	8400	L.F.	\$1.50	\$12,600.00	\$1.00	\$8,400.00	\$1.00	\$8,400.00	\$0.28	\$2,352.00
26	621	12" Wide Stop Line - Yellow Elastomeric	20	L.F.	\$3.00	\$60.00	\$5.00	\$100.00	\$5.00	\$100.00	\$6.60	\$132.00
27	621	36" Wide 'STOP' on deck - Yellow Elastomeric	1	EACH	\$150.00	\$150.00	\$200.00	\$200.00	\$1,000.00	\$1,000.00	\$200.00	\$200.00
28	624	Mobilization	1	L.S.	\$15,000.00	\$15,000.00	\$16,500.00	\$16,500.00	\$30,000.00	\$30,000.00	\$7,500.00	\$7,500.00
29	625	Light Fixture Replacement, 150W HPS (CitiCenter)	3	EACH	\$700.00	\$2,100.00	\$400.00	\$1,200.00	\$500.00	\$1,500.00	\$1,310.00	\$3,930.00
30	625	Single Light Fixture Replacement, 400W HPS (Roof Level - CitiCenter)	3	EACH	\$1,300.00	\$3,900.00	\$1,780.00	\$5,340.00	\$580.00	\$1,740.00	\$1,800.00	\$5,400.00
31	625	Double Light Fixture Replacement, 400W HPS (Roof Level - CitiCenter)	2	EACH	\$2,000.00	\$4,000.00	\$3,550.00	\$7,100.00	\$1,130.00	\$2,260.00	\$3,580.00	\$7,160.00
32	625	Square Hinged Pole, Bronze Coated, 30' (Roof Level - CitiCenter)	5	EACH	\$5,000.00	\$25,000.00	\$4,425.00	\$22,125.00	\$3,300.00	\$16,500.00	\$6,690.00	\$33,450.00
33	625	Light Pole Winch (for new light poles)	1	EACH	\$400.00	\$400.00	\$550.00	\$550.00	\$750.00	\$750.00	\$810.00	\$810.00

34	SPEC	Unplug/Clean Drains	5	EACH	\$200.00	\$1,000.00	\$250.00	\$1,250.00	\$1,000.00	\$5,000.00	\$250.00	\$1,250.00
35	SPEC	Gutter Replacement (Northeast Stairwell - CitiCenter)	60	L.F.	\$35.00	\$2,100.00	\$25.00	\$1,500.00	\$30.00	\$1,800.00	\$60.00	\$3,600.00
36	SPEC	Brick Façade (Level 1 Blue - CitiCenter)	1	L.S.	\$5,000.00	\$5,000.00	\$20,000.00	\$20,000.00	\$10,000.00	\$10,000.00	\$7,900.00	\$7,900.00
37	SPEC	Stairwell Handrail (North Stairwell - Zion), As Per Plan Fire Line, 4" Galvanized Steel Pipe, Sch. 40, Threaded w/ Fittings (Basement & Ground Levels -	1	L.S.	\$6,000.00	\$6,000.00	\$3,000.00	\$3,000.00	\$10,000.00	\$10,000.00	\$12,800.00	\$12,800.00
38	SPEC	CitiCenter) Anodized Aluminum Roof System (North Stairwell -	280	L.F.	\$50.00	\$14,000.00	\$72.00	\$20,160.00	\$60.00	\$16,800.00	\$30.00	\$8,400.00
39	SPEC	Zion), As Per Plan Galvanized Steel Door & Frame Replacement, 3'-0"x6'-	1	L.S.	\$3,500.00	\$3,500.00	\$8,000.00	\$8,000.00	\$7,000.00	\$7,000.00	\$12,000.00	\$12,000.00
40	SPEC	8"x1-3/4", As Per Plan Galvanized Steel Door & Frame Replacement, 3'-0"x7'-	4	EACH	\$4,000.00	\$16,000.00	\$1,250.00	\$5,000.00	\$1,100.00	\$4,400.00	\$1,500.00	\$6,000.00
41	SPEC	0"x1-3/4", As Per Plan	7	EACH	\$4,500.00	\$31,500.00	\$1,250.00	\$8,750.00	\$1,100.00	\$7,700.00	\$1,500.00	\$10,500.00
42	SPEC	Expansion Joint Replacement	140	L.F.	\$165.00	\$23,100.00	\$100.00	\$14,000.00	\$60.00	\$8,400.00	\$140.00	\$19,600.00
43	SPEC	Attendant Booth Replacement	1	L.S.	\$20,000.00	\$20,000.00	\$13,200.00	\$13,200.00	\$14,600.00	\$14,600.00	\$12,500.00	\$12,500.00
44	SPEC	Parking Access and Revenue Control System	1	L.S.	\$15,000.00	\$15,000.00	\$112,500.00	\$112,500.00	\$102,000.00	\$102,000.00	\$105,000.00	\$105,000.00
45	SPEC	Crack Filling with Epoxy Field Painting Existing Steel - Hand Railing (CitiCenter Garage Stairwells, Zion Garage Stairwell and	200	L.F.	\$70.00	\$14,000.00	\$40.00	\$8,000.00	\$10.00	\$2,000.00	\$18.00	\$3,600.00
46	514	CitiCenter Entrance)	1	L.S.	\$4,000.00	\$4,000.00	\$1,560.00	\$1,560.00	\$2,694.00	\$2,694.00	\$6,250.00	\$6,250.00

TOTAL CONSTRUCTION COSTS						\$741,285.00	\$772,820.00	\$788,097.00	\$836,453.00
---------------------------------	--	--	--	--	--	---------------------	---------------------	---------------------	---------------------

+/- ENGINEER'S ESTIMATE							+4.3%	+6.3%	+12.8%
-------------------------	--	--	--	--	--	--	-------	-------	--------

* Bid book not submitted	**** Ref #15 Change neither initialed nor dated.
** Bid book not submitted	***** Ref #36 Change neither initialed nor dated.
*** Addenda No. 1 and No. 2 Acknowledgements not submitted.	*****Ref # 15, 30, 31, 32, 39 Change neither initialed nor dated.
	***** (1) Addendum No. 2 - signature required, (2) Ref No. 4,5,15, 16, 20, 25, 32, and 38 extended amount incorrect in bid book

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		*****10 Harry S Peterson Co	
					PRICE	AMOUNT	PRICE	AMOUNT
1	103.05	Contract Performance Bond	1	L.S.	\$15,000.00	\$15,000.00	\$8,727.00	\$8,727.00
2	202	Stairwell Masonry w/ Roof Removed (Roof Level - Zion)	1	L.S.	\$1,000.00	\$1,000.00	\$1,388.00	\$1,388.00
3	202	Guardrail Channel Removed from Bollards (Roof Level - Zion)	1	L.S.	\$1,000.00	\$1,000.00	\$1,604.00	\$1,604.00
4	509	Reinforcing Steel (Mesh)	2000	S.F.	\$1.50	\$3,000.00	\$0.58	\$1,160.00
5	509	Epoxy Coated Reinforcing Steel	1000	POUND	\$2.50	\$2,500.00	\$0.94	\$940.00
6	510	Dowel Holes	100	EACH	\$30.00	\$3,000.00	\$10.00	\$1,000.00
7	514	Paint Building Wall (Zion), As Per Plan	1	L.S.	\$6,000.00	\$6,000.00	\$9,764.00	\$9,764.00
8	514	Field Painting Existing Steel - Bollards (Roof Level - Zion)	1	L.S.	\$7,500.00	\$7,500.00	\$758.00	\$758.00
9	514	Field Painting Existing Steel - Chain Link Fence (Roof & On-Grade Levels - Zion)	1	L.S.	\$5,000.00	\$5,000.00	\$1,882.00	\$1,882.00
10	519	Patching Concrete Structures - Concrete Topping Repairs (CitiCenter)	700	S.F.	\$45.00	\$31,500.00	\$38.00	\$26,600.00
11	519	Patching Concrete Structures - Overhead Repairs (CitiCenter)	140	C.F.	\$175.00	\$24,500.00	\$260.00	\$36,400.00
12	519	Patching Concrete Structures - Top Surface Slab Repairs (Zion)	1200	S.F.	\$45.00	\$54,000.00	\$38.00	\$45,600.00
13	519	Patching Concrete Structures - Overhead Rib Repairs (Zion)	450	C.F.	\$175.00	\$78,750.00	\$280.00	\$126,000.00
14	519	Patching Concrete Structures - Stairwell Repairs	45	C.F.	\$250.00	\$11,250.00	\$350.00	\$15,750.00
15	524	Waterproof Deck Coating - Medium Duty	37400	S.F.	\$2.25	\$84,150.00	\$2.87	\$107,338.00
16	524	Waterproof Deck Coating - Heavy Duty	52750	S.F.	\$3.00	\$158,250.00	\$3.14	\$165,635.00
17	602	Brick Masonry (Adjacent Building - Zion)	100	S.F.	\$50.00	\$5,000.00	\$25.00	\$2,500.00
18	602	Concrete Masonry	200	S.F.	\$60.00	\$12,000.00	\$15.60	\$3,120.00
19	606	Reset Bollard Posts	4	EACH	\$200.00	\$800.00	\$200.00	\$800.00
20	606	Bollard Posts	7	EACH	\$200.00	\$1,400.00	\$350.00	\$2,450.00
21	606	Guardrail, Type 5A, Installed onto Bollards (Roof Level - Zion)	245	L.F.	\$35.00	\$8,575.00	\$25.00	\$6,125.00
22	608	Fence Removal and Reconstruction	10	L.F.	\$70.00	\$700.00	\$100.00	\$1,000.00
23	614	Maintaining Traffic	1	L.S.	\$4,000.00	\$4,000.00	\$7,038.00	\$7,038.00
24	618	Computer Equipment	1	ALLOW.	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00
25	621	Parking Lot Stall Parking - Yellow Elastomeric	8400	L.F.	\$1.50	\$12,600.00	\$0.29	\$2,436.00
26	621	12" Wide Stop Line - Yellow Elastomeric	20	L.F.	\$3.00	\$60.00	\$20.00	\$400.00
27	621	36" Wide 'STOP' on deck - Yellow Elastomeric	1	EACH	\$150.00	\$150.00	\$100.00	\$100.00
28	624	Mobilization	1	L.S.	\$15,000.00	\$15,000.00	\$43,416.00	\$43,416.00
29	625	Light Fixture Replacement, 150W HPS (CitiCenter)	3	EACH	\$700.00	\$2,100.00	\$388.00	\$1,164.00

30	625	Single Light Fixture Replacement, 400W HPS (Roof Level - CitiCenter)	3	EACH	\$1,300.00	\$3,900.00	\$1,741.00	\$5,223.00
31	625	Double Light Fixture Replacement, 400W HPS (Roof Level - CitiCenter)	2	EACH	\$2,000.00	\$4,000.00	\$3,388.00	\$6,776.00
32	625	Square Hinged Pole, Bronze Coated, 30' (Roof Level - CitiCenter)	5	EACH	\$5,000.00	\$25,000.00	\$4,317.00	\$21,585.00
33	625	Light Pole Winch (for new light poles)	1	EACH	\$400.00	\$400.00	\$529.00	\$529.00
34	SPEC	Unplug/Clean Drains	5	EACH	\$200.00	\$1,000.00	\$250.00	\$1,250.00
35	SPEC	Gutter Replacement (Northeast Stairwell - CitiCenter)	60	L.F.	\$35.00	\$2,100.00	\$40.00	\$2,400.00
36	SPEC	Brick Façade (Level 1 Blue - CitiCenter)	1	L.S.	\$5,000.00	\$5,000.00	\$5,561.00	\$5,561.00
37	SPEC	Stairwell Handrail (North Stairwell - Zion), As Per Plan Fire Line, 4" Galvanized Steel Pipe, Sch. 40, Threaded w/ Fittings (Basement & Ground Levels - CitiCenter)	1	L.S.	\$6,000.00	\$6,000.00	\$13,129.00	\$13,129.00
38	SPEC	Anodized Aluminum Roof System (North Stairwell - Zion), As Per Plan	280	L.F.	\$50.00	\$14,000.00	\$49.00	\$13,720.00
39	SPEC	Galvanized Steel Door & Frame Replacement, 3'-0"x6'-8"x1-3/4", As Per Plan	1	L.S.	\$3,500.00	\$3,500.00	\$3,900.00	\$3,900.00
40	SPEC	Galvanized Steel Door & Frame Replacement, 3'-0"x7'-0"x1-3/4", As Per Plan	4	EACH	\$4,000.00	\$16,000.00	\$2,000.00	\$8,000.00
41	SPEC	Expansion Joint Replacement	7	EACH	\$4,500.00	\$31,500.00	\$2,000.00	\$14,000.00
42	SPEC	Attendant Booth Replacement	140	L.F.	\$165.00	\$23,100.00	\$167.00	\$23,380.00
43	SPEC	Parking Access and Revenue Control System	1	L.S.	\$20,000.00	\$20,000.00	\$12,911.00	\$12,911.00
44	SPEC	Crack Filling with Epoxy	1	L.S.	\$15,000.00	\$15,000.00	\$114,117.00	\$114,117.00
45	SPEC	Field Painting Existing Steel - Hand Railing (CitiCenter Garage Stairwells, Zion Garage Stairwell and CitiCenter Entrance)	200	L.F.	\$70.00	\$14,000.00	\$38.00	\$7,600.00
46	514		1	L.S.	\$4,000.00	\$4,000.00	\$1,529.00	\$1,529.00

TOTAL CONSTRUCTION COSTS

\$741,285.00

\$880,705.00

+/- ENGINEER'S ESTIMATE

+18.8%

* Bid book not submitted

**** Ref #15 Change neither initialed nor dated.

** Bid book not submitted

***** Ref #36 Change neither initialed nor dated.

*** Addenda No. 1 and No. 2 Acknowledgements not submitted.

***** Ref # 15, 30, 31, 32, 39 Change neither initialed nor dated.

***** (1) Addendum No. 2 - signature required, (2) Ref No. 4,5,15, 16, 20, 25, 32, and 38 extended amount incorrect in bid book