

CITY OF AKRON - DEPARTMENT OF PUBLIC SERVICE - PUBLIC UTILITIES BUREAU - UTILITIES SERVICES DIVISION
 SCHEDULE OF BIDS RECEIVED ON JUNE 29, 2005, FOR CONTRACT 794-06A - FURNISH AND INSTALL REPLACEMENT WATER MAINS

Engineer's Estimate \$917,606.70

ITEM	DESCRIPTION	QUAN.	UNIT	H. M. Miller Construction Co.		Kenmore Construction Co.		Cioffi & Sons	
				PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
1	Contract Performance Bond	1	L.S.	\$17,000.00	\$17,000.00	\$6,000.00	\$6,000.00	\$14,000.00	\$14,000.00
2	Catch Basin or Inlet Removed	5	EACH	1.00	5.00	1.00	5.00	25.00	125.00
3	Borrow	25	C.Y.	25.00	625.00	28.00	700.00	50.00	1,250.00
4	Trenches for Water Services in Earth	2,120	C.Y.	5.00	10,600.00	25.00	53,000.00	15.00	31,800.00
5	Trenches for Water Services in Rock	100	C.Y.	0.01	1.00	0.01	1.00	150.00	15,000.00
6	6" Ductile Iron Pipe (Installation Only)	-----	L.F.	-----	0.00	-----	0.00	-----	0.00
7	6" Ductile Iron Pipe (Furnish and Install)	1,047	L.F.	72.50	75,907.50	41.00	42,927.00	39.00	40,833.00
8	8" Ductile Iron Pipe (Installation Only)	-----	L.F.	-----	0.00	-----	0.00	-----	0.00
9	8" Ductile Iron Pipe (Furnish and Install)	4,266	L.F.	31.00	132,246.00	44.00	187,704.00	42.50	181,305.00
10	12" Ductile Iron Pipe (Installation Only)	-----	L.F.	-----	0.00	-----	0.00	-----	0.00
11	12" Ductile Iron Pipe (Furnish and Install)	1,090	L.F.	40.50	44,145.00	53.00	57,770.00	51.75	56,407.50
12	16" Ductile Iron Pipe (Installation Only)	-----	L.F.	-----	0.00	-----	0.00	-----	0.00
13	16" Ductile Iron Pipe (Furnish and Install)	4,510	L.F.	67.00	302,170.00	89.00	401,390.00	65.00	293,150.00
14	16" Butterfly Valve	10	EACH	1,740.00	17,400.00	1,800.00	18,000.00	1,651.00	16,510.00
15	4" Valve	1	EACH	400.00	400.00	400.00	400.00	342.00	342.00
16	6" Valve	36	EACH	490.00	17,640.00	500.00	18,000.00	426.00	15,336.00
17	8" Valve	21	EACH	706.00	14,826.00	700.00	14,700.00	627.00	13,167.00
18	12" Valve	6	EACH	1,230.00	7,380.00	1,250.00	7,500.00	1,145.00	6,870.00
19	12" 22½ Deg. Bend	-----	EACH	-----	0.00	-----	0.00	-----	0.00
20	16" 22½ Deg. Bend	1	EACH	545.00	545.00	0.01	0.01	1,300.00	1,300.00
21	6" 11¼ Deg. Bend	-----	EACH	-----	0.00	-----	0.00	-----	0.00
22	12" 11¼ Deg. Bend	-----	EACH	-----	0.00	-----	0.00	-----	0.00
23	16" 11¼ Deg. Bend	-----	EACH	-----	0.00	-----	0.00	-----	0.00
24	6" 22.5 Deg. Bend	-----	EACH	-----	0.00	-----	0.00	-----	0.00
25	8" 22.5 Deg. Bend	-----	EACH	-----	0.00	-----	0.00	-----	0.00
26	4" 45 Deg. Bend	2	EACH	95.00	190.00	0.01	0.02	168.00	336.00
27	6" 45 Deg. Bend	34	EACH	118.00	4,012.00	0.01	0.34	236.00	8,024.00
28	8" 45 Deg. Bend	8	EACH	170.00	1,360.00	0.01	0.08	332.00	2,656.00
29	12" 45 Deg. Bend	11	EACH	290.00	3,190.00	0.01	0.11	584.00	6,424.00
30	16" 45 Deg. Bend	28	EACH	545.00	15,260.00	0.01	0.28	1,297.00	36,316.00
31	6" 90 Deg. Bend	18	EACH	125.00	2,250.00	0.01	0.18	254.00	4,572.00
32	8" 90 Deg. Bend	6	EACH	180.00	1,080.00	0.01	0.06	342.00	2,052.00
33	6"X4" Reducer	-----	EACH	-----	0.00	-----	0.00	-----	0.00
34	8"x6" Reducer	1	EACH	120.00	120.00	0.01	0.01	229.00	229.00

ITEM	DESCRIPTION	QUAN.	UNIT	H. M. Miller Construction Co.		Kenmore Construction Co.		Cioffi & Sons	
				PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
35	12"x8" Reducer		1 EACH	200.00	200.00	0.01	0.01	447.00	447.00
36	16"x12" Reducer		2 EACH	421.00	842.00	0.01	0.02	955.00	1,910.00
37	6"x6" Cross	-----	EACH	-----	0.00	-----	0.00	-----	0.00
38	8"X6" Cross		4 EACH	300.00	1,200.00	350.00	1,400.00	583.00	2,332.00
39	8"x8" Cross		1 EACH	335.00	335.00	350.00	350.00	669.00	669.00
40	12"x6" Cross	-----	EACH	-----	0.00	-----	0.00	-----	0.00
41	12"x8" Cross		1 EACH	500.00	500.00	500.00	500.00	938.00	938.00
42	16"x6" Cross	-----	EACH	-----	0.00	-----	0.00	-----	0.00
43	16"x12" Cross		1 EACH	1,165.00	1,165.00	1,300.00	1,300.00	2,200.00	2,200.00
44	6"x6" Tee	-----	EACH	-----	0.00	-----	0.00	-----	0.00
45	8"x6" Tee		17 EACH	208.00	3,536.00	0.01	0.17	450.00	7,650.00
46	8"x8" Tee		1 EACH	245.00	245.00	0.01	0.01	500.00	500.00
47	10"x8" Tee		1 EACH	315.00	315.00	0.01	0.01	637.00	637.00
48	12"x6" Tee		1 EACH	360.00	360.00	0.01	0.01	717.00	717.00
49	12"x8" Tee	-----	EACH	-----	0.00	-----	0.00	-----	0.00
50	12"X12" Tee		1 EACH	440.00	440.00	0.01	0.01	900.00	900.00
51	16"x4" Tee		1 EACH	715.00	715.00	0.01	0.01	1,554.00	1,554.00
52	16"x6" Tee		12 EACH	715.00	8,580.00	0.01	0.12	1,554.00	18,648.00
53	16"x8" Tee		9 EACH	730.00	6,570.00	0.01	0.09	1,600.00	14,400.00
54	16"x12" Tee		1 EACH	775.00	775.00	0.01	0.01	1,724.00	1,724.00
55	16"x16" Tee		2 EACH	880.00	1,760.00	0.01	0.02	2,068.00	4,136.00
56	6" Romac Coupling		9 EACH	85.00	765.00	0.01	0.09	61.00	549.00
57	8" Romac Coupling		2 EACH	110.00	220.00	0.01	0.02	78.00	156.00
58	10" Romac Coupling		2 EACH	155.00	310.00	0.01	0.02	126.00	252.00
59	12" Romac Coupling		2 EACH	175.00	350.00	0.01	0.02	128.00	256.00
60	16" Romac Coupling	-----	EACH	-----	0.00	-----	0.00	-----	0.00
61	4" Solid Sleeve		1 EACH	70.00	70.00	0.01	0.01	61.00	61.00
62	6" Solid Sleeve		5 EACH	85.00	425.00	0.01	0.05	84.00	420.00
63	8" Solid Sleeve		2 EACH	130.00	260.00	0.01	0.02	117.00	234.00
64	12" Solid Sleeve		4 EACH	240.00	960.00	0.01	0.04	207.00	828.00
65	16" Solid Sleeve		1 EACH	470.00	470.00	0.01	0.01	436.00	436.00
66	Special Casting, Offset Bend - 6" x 12"	-----	EACH	-----	0.00	-----	0.00	-----	0.00
67	Special Casting, Offset Bend - 6"x18"	-----	EACH	-----	0.00	-----	0.00	-----	0.00
68	Special Casting, Offset Bend - 6"x 24"	-----	EACH	-----	0.00	-----	0.00	-----	0.00

ITEM	DESCRIPTION	QUAN.	UNIT	H. M. Miller Construction Co.		Kenmore Construction Co.		Cioffi & Sons	
				PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
69	Special Casting, Offset Bend - 8"x12"		1 EACH	1.00	1.00	0.01	0.01	676.00	676.00
70	Special Casting, Offset Bend - 8"x18"		1 EACH	1.00	1.00	0.01	0.01	788.00	788.00
71	Special Casting, Offset Bend - 8"x24"		1 EACH	1.00	1.00	0.01	0.01	834.00	834.00
72	Special Casting, Offset Bend - 12"x12"	-----	EACH	-----	0.00	-----	0.00	-----	0.00
73	Special Casting, Offset Bend - 12"x18"		2 EACH	1.00	2.00	0.01	0.02	1,390.00	2,780.00
74	Special Casting, Offset Bend - 12"x24"	-----	EACH	-----	0.00	-----	0.00	-----	0.00
75	Special Casting, Offset Bend - 16"x12"		1 EACH	1.00	1.00	0.01	0.01	2,562.00	2,562.00
76	Special Casting, Offset Bend - 16"x18"		1 EACH	1.00	1.00	0.01	0.01	3,035.00	3,035.00
77	Special Casting, Offset Bend - 16"x24"		1 EACH	1.00	1.00	0.01	0.01	3,500.00	3,500.00
78	6" Plug		2 EACH	100.00	200.00	0.01	0.02	20.00	40.00
79	8" Plug	-----	EACH	-----	0.00	-----	0.00	-----	0.00
80	12" Plug		1 EACH	235.00	235.00	0.01	0.01	60.00	60.00
81	16" Plug	-----	EACH	-----	0.00	-----	0.00	-----	0.00
82	4" Cap		1 EACH	60.00	60.00	0.01	0.01	27.00	27.00
83	6" Cap	16	EACH	65.00	1,040.00	0.01	0.16	36.00	576.00
84	8" Cap	4	EACH	90.00	360.00	0.01	0.04	57.00	228.00
85	12" Cap	7	EACH	140.00	980.00	0.01	0.07	107.00	749.00
86	16" Cap	2	EACH	280.00	560.00	0.01	0.02	247.00	494.00
87	6" Fire Hydrants Assembly	29	EACH	1,550.00	44,950.00	1,500.00	43,500.00	2,000.00	58,000.00
88	Tying into existing 4" main	1	EACH	300.00	300.00	200.00	200.00	500.00	500.00
89	Tying into existing 6" main	16	EACH	400.00	6,400.00	400.00	6,400.00	500.00	8,000.00
90	Tying into existing 8" main	4	EACH	500.00	2,000.00	400.00	1,600.00	500.00	2,000.00
91	Tying into existing 10" main	2	EACH	800.00	1,600.00	500.00	1,000.00	800.00	1,600.00
92	Tying into existing 12" main	6	EACH	1,000.00	6,000.00	500.00	3,000.00	800.00	4,800.00
93	Tying into existing 16" main	4	EACH	1,200.00	4,800.00	600.00	2,400.00	800.00	3,200.00
94	6" Bituminous Aggregate Base	2,627	S.Y.	20.00	52,540.00	16.00	42,032.00	20.00	52,540.00
95	8¾" Bituminous Aggregate Base	2,813	S.Y.	25.00	70,325.00	20.00	56,260.00	23.00	64,699.00
96	Asphalt Concrete, 1.25 inches thick	5,640	S.Y.	8.00	45,120.00	9.00	50,760.00	6.00	33,840.00
97	Asphalt Concrete, 4" Thick Driveway Reconstruction	400	S.Y.	0.01	4.00	1.00	400.00	1.00	400.00
98	Reinforced Portland Cement Concrete Pavement	125	S.Y.	48.00	6,000.00	1.00	125.00	40.00	5,000.00
99	Curb, Type 6" x 18"	150	L.F.	15.00	2,250.00	15.00	2,250.00	25.00	3,750.00
100	Combination Curb and Gutter	150	L.F.	20.00	3,000.00	15.00	2,250.00	25.00	3,750.00
101	Concrete Walk, 4 inches Thick	200	S.F.	3.00	600.00	1.00	200.00	3.50	700.00
102	Concrete Walk, 6 inches Thick	175	S.F.	4.00	700.00	1.00	175.00	4.00	700.00
103	Curb Ramps, all Types	9	EACH	1.00	9.00	600.00	5,400.00	150.00	1,350.00
104	Concrete Driveway Reconstruction, 6 inches Thick	2,300	S.F.	0.01	23.00	1.00	2,300.00	4.00	9,200.00
105	Excavation in Earth	6,990	C.Y.	0.01	69.90	0.01	69.90	15.00	104,850.00

ITEM	DESCRIPTION	QUAN.	UNIT	H. M. Miller Construction Co.		Kenmore Construction Co.		Cioffi & Sons	
				PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
106	Excavation in Rock	260	C.Y.	0.01	2.60	0.01	2.60	250.00	65,000.00
107	12 inch Inlet Connection (VCP), 706.08 w/706.12, Class "B" Bedding	100	L.F.	0.01	1.00	1.00	100.00	50.00	5,000.00
108	House Drain Pipe, Type B, 711.29	200	L.F.	0.01	2.00	1.00	200.00	10.00	2,000.00
109	Inlet Reconstructed	5	EACH	1.00	5.00	1.00	5.00	800.00	4,000.00
110	Bank Run Gravel	100	C.Y.	25.00	2,500.00	24.00	2,400.00	15.00	1,500.00
111	Maintaining Traffic	1	L.S.	13,000.00	13,000.00	10,000.00	10,000.00	100.00	100.00
112	Topsoil Furnished & Placed 4 inches Thick	2,100	S.Y.	1.00	2,100.00	0.01	21.00	3.00	6,300.00
113	Lawn Seeding and Mulching	2,100	S.Y.	1.00	2,100.00	0.01	21.00	2.00	4,200.00
114	Sodding	50	S.Y.	0.01	0.50	0.01	0.50	9.00	450.00
115	Computer Equipment	4,000	L.S.	1.00	4,000.00	1.00	4,000.00	1.00	4,000.00
116	Install 1 inch Copper Water Service	3,250	L.F.	0.01	32.50	2.00	6,500.00	2.20	7,150.00
117	Copper Water Service Transfer	130	EACH	0.01	1.30	50.00	6,500.00	120.00	15,600.00
118	Copper Water Service Renewal	20	EACH	500.00	10,000.00	100.00	2,000.00	250.00	5,000.00
TOTAL					\$983,599.30		\$1,063,721.27		\$1,306,086.50

Completion time in calendar days	365	365	365
Qualifications of Bidder	Yes	Yes	Yes
Proposal Bond	Yes	Yes	Yes
EEO Documents	Yes	Yes	Yes
Form of Non-Collusion Affidavit	Yes	Yes	Yes
Signed and Dated Proposal	Yes	Yes	Yes
OPWC Documents	Yes	Yes	Yes
Acknowledged all Addenda	Yes	Yes	Yes

*Math error found and corrected by City of Akron. Total bid amount of \$1,306,106.50 corrected to \$1,306,086.50.