
BID TAB FOR: Middlebury Grocery Remediation FILE NO.   M-13A  

BID DATE:  May 20, 2003 CODE:     41242.B03014

REF. ITEM    ENGINEER'S ESTIMATE 1. Bob Bennett Const. *2. Tital Wrecking & Const. **3. B & B Wrecking & Excav.
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 103.05 Contract Performance Bond 1 L.S. $5,000.00 $5,000.00 $3,000.00 $3,000.00 $10,000.00 $10,000.00 $7,500.00 $7,500.00 

2 202
Buildings and Structures Removed; 885 E. Exchange - Car 
Wash 1 L.S. $20,000.00 $20,000.00 $2,400.00 $2,400.00 $100.00 $100.00 $7,500.00 $7,500.00 

3 202
Buildings and Structures Removed; 881 E. Exchange - 
Click 52 1 L.S. $140,000.00 $140,000.00 $115,000.00 $115,000.00 $114,914.49 $114,914.49 $100,000.00 $100,000.00 

4 202 Wearing Course Removed 14,650 S.Y. $2.00 $29,300.00 $1.23 $18,019.50 $1.65 $24,172.50 $2.25 $32,962.50 
5 202 Inlet Removed 4 EACH $200.00 $800.00 $300.00 $1,200.00 $125.00 $500.00 $500.00 $2,000.00 
6 202 Manhole Abandoned 3 EACH $250.00 $750.00 $500.00 $1,500.00 $333.33 $999.99 $500.00 $1,500.00 
7 202  Sewer Abandoned - 10" to 12" Dia 300 L.F. $10.00 $3,000.00 $5.00 $1,500.00 $4.00 $1,200.00 $10.00 $3,000.00 
8 202  Sewer Abandoned - 15" to 18" Dia. 425 L.F. $11.00 $4,675.00 $7.00 $2,975.00 $3.53 $1,500.25 $15.00 $6,375.00 
9 202  Sewer Abandoned - 24" Dia. 280 L.F. $12.00 $3,360.00 $11.00 $3,080.00 $5.36 $1,500.80 $20.00 $5,600.00 

10 619 Field Office 1 L.S. $2,000.00 $2,000.00 $500.00 $500.00 $0.01 $0.01 $2,000.00 $2,000.00 
11 624 Mobilization 1 L.S. $4,000.00 $4,000.00 $3,820.00 $3,820.00 $13,000.00 $13,000.00 $5,000.00 $5,000.00 

12
SPEC 
1.1B

All labor, equipment and materials required to perform the 
UST removal of two tanks as dictated in the Scope of 
Work. 1 L.S. $10,000.00 $10,000.00 $4,300.00 $4,300.00 $3,640.00 $3,640.00 $11,500.00 $11,500.00 

13
SPEC 
1.2C

All labor, materials and laboratory costs associated with 
performing the closure assessment. 1 L.S. $1,000.00 $1,000.00 $1,400.00 $1,400.00 $2,100.00 $2,100.00 $2,000.00 $2,000.00 

14
SPEC 
1.2D

All labor and Costs Associated with completing the Closure 
Report 1 L.S. $1,000.00 $1,000.00 $750.00 $750.00 $1,500.00 $1,500.00 $1,000.00 $1,000.00 

15
SPEC 
1.1C

All labor, equipment and materials required to perform a 
UST removal. The cost for this work shall be paid as 
required for third suspected tank if it is found as shown on 
the Plans . (Maximum 5000 Gal) 1 L.S. $5,000.00 $5,000.00 $2,800.00 $2,800.00 $3,500.00 $3,500.00 $6,000.00 $6,000.00 

16
SPEC 
3.1C

Additional Excavation of contaminated Soil with 
replacement backfill 100 TONS $12.00 $1,200.00 $13.00 $1,300.00 $32.00 $3,200.00 $60.00 $6,000.00 

17
SPEC 
3.2D

Sampling and analysis of excavated soil for disposal facility 
acceptance. 4 EACH $250.00 $1,000.00 $530.00 $2,120.00 $150.00 $600.00 $500.00 $2,000.00 

18
SPEC 
3.5B

Sampling and analysis of waste liquid and sludge from 
UST or collected groundwater  for disposal facility 
acceptance 1 EACH $250.00 $250.00 $750.00 $750.00 $425.00 $425.00 $700.00 $700.00 

19
SPEC 
3.5C

Pumping, storage, transportation and disposal of ground 
water requiring removal from the excavation. 1,000 GAL. $1.50 $1,500.00 $0.77 $770.00 $0.90 $900.00 $0.50 $500.00 

20
SPEC 
3.6A

Loading, transportation and disposal of petrolium 
contaminated soil. 100 TONS $45.00 $4,500.00 $38.00 $3,800.00 $44.00 $4,400.00 $10.00 $1,000.00 

21
SPEC 
3.6B

Loading, transportation and disposal of waste liquid from 
UST. 1,000 GAL. $1.50 $1,500.00 $1.60 $1,600.00 $0.90 $900.00 $0.50 $500.00 
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22 SPEC Contaminated Soil Disposal including replacement Backfill 400 Tons $60.00 $24,000.00 $44.00 $17,600.00 $54.00 $21,600.00 $60.00 $24,000.00 
23 SPEC Building Abatement 1 L.S. $100,000.00 $100,000.00 $62,000.00 $62,000.00 $49,000.00 $49,000.00 $40,000.00 $40,000.00 
24 SPEC Asbestos Abatement Insurance 1 L.S. $1,000.00 $1,000.00 $2,000.00 $2,000.00 $1,000.00 $1,000.00 $2,500.00 $2,500.00 

TOTAL CONSTRUCTION COSTS $364,835.00 $254,184.50 $260,653.04 $271,137.50

+/- ENGINEER'S ESTIMATE -30.3% -28.6% -25.7%

* Ref. No's. 6, 8 and 9 extended amount incorret in bid book
** Ref. No. 22 extended amount incorrect in bid book
*** Bid book submitted unbound, Ref. No's. 4, 9, 19 and 21 extended amount incorrect in bid book

BID TAB FOR: Middlebury Grocery Remediation FILE NO.   M-13A  

BID DATE:  May 20, 2003 CODE:     41242.B03014

REF. ITEM    ENGINEER'S ESTIMATE 4. Eslich Wrecking 5. A & L Inc. 6. Homrich Wrecking Inc.
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 103.05 Contract Performance Bond 1 L.S. $5,000.00 $5,000.00 $6,500.00 $6,500.00 $5,900.00 $5,900.00 $3,000.00 $3,000.00 

2 202
Buildings and Structures Removed; 885 E. Exchange - Car 
Wash 1 L.S. $20,000.00 $20,000.00 $4,000.00 $4,000.00 $14,500.00 $14,500.00 $131,175.00 $131,175.00 

3 202
Buildings and Structures Removed; 881 E. Exchange - 
Click 52 1 L.S. $140,000.00 $140,000.00 $116,450.00 $116,450.00 $100,000.00 $100,000.00 $6,000.00 $6,000.00 

4 202 Wearing Course Removed 14,650 S.Y. $2.00 $29,300.00 $2.00 $29,300.00 $2.00 $29,300.00 $2.00 $29,300.00 
5 202 Inlet Removed 4 EACH $200.00 $800.00 $50.00 $200.00 $650.00 $2,600.00 $100.00 $400.00 
6 202 Manhole Abandoned 3 EACH $250.00 $750.00 $200.00 $600.00 $1,300.00 $3,900.00 $100.00 $300.00 
7 202  Sewer Abandoned - 10" to 12" Dia 300 L.F. $10.00 $3,000.00 $7.00 $2,100.00 $15.00 $4,500.00 $5.00 $1,500.00 
8 202  Sewer Abandoned - 15" to 18" Dia. 425 L.F. $11.00 $4,675.00 $15.00 $6,375.00 $18.00 $7,650.00 $5.00 $2,125.00 
9 202  Sewer Abandoned - 24" Dia. 280 L.F. $12.00 $3,360.00 $25.00 $7,000.00 $20.00 $5,600.00 $5.00 $1,400.00 

10 619 Field Office 1 L.S. $2,000.00 $2,000.00 $1,000.00 $1,000.00 $2,600.00 $2,600.00 $3,000.00 $3,000.00 
11 624 Mobilization 1 L.S. $4,000.00 $4,000.00 $2,000.00 $2,000.00 $21,000.00 $21,000.00 $5,000.00 $5,000.00 

12
SPEC 
1.1B

All labor, equipment and materials required to perform the 
UST removal of two tanks as dictated in the Scope of 
Work. 1 L.S. $10,000.00 $10,000.00 $5,000.00 $5,000.00 $12,100.00 $12,100.00 $4,000.00 $4,000.00 

13
SPEC 
1.2C

All labor, materials and laboratory costs associated with 
performing the closure assessment. 1 L.S. $1,000.00 $1,000.00 $4,000.00 $4,000.00 $2,300.00 $2,300.00 $1,600.00 $1,600.00 

14
SPEC 
1.2D

All labor and Costs Associated with completing the Closure 
Report 1 L.S. $1,000.00 $1,000.00 $2,500.00 $2,500.00 $1,750.00 $1,750.00 $1,000.00 $1,000.00 

15
SPEC 
1.1C

All labor, equipment and materials required to perform a 
UST removal. The cost for this work shall be paid as 
required for third suspected tank if it is found as shown on 
the Plans . (Maximum 5000 Gal) 1 L.S. $5,000.00 $5,000.00 $2,000.00 $2,000.00 $6,000.00 $6,000.00 $5,000.00 $5,000.00 
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16
SPEC 
3.1C

Additional Excavation of contaminated Soil with 
replacement backfill 100 TONS $12.00 $1,200.00 $5.00 $500.00 $33.00 $3,300.00 $49.00 $4,900.00 

17
SPEC 
3.2D

Sampling and analysis of excavated soil for disposal facility 
acceptance. 4 EACH $250.00 $1,000.00 $425.00 $1,700.00 $1,400.00 $5,600.00 $600.00 $2,400.00 

18
SPEC 
3.5B

Sampling and analysis of waste liquid and sludge from 
UST or collected groundwater  for disposal facility 
acceptance 1 EACH $250.00 $250.00 $425.00 $425.00 $200.00 $200.00 $400.00 $400.00 

19
SPEC 
3.5C

Pumping, storage, transportation and disposal of ground 
water requiring removal from the excavation. 1,000 GAL. $1.50 $1,500.00 $0.50 $500.00 $1.00 $1,000.00 $1.00 $1,000.00 

20
SPEC 
3.6A

Loading, transportation and disposal of petrolium 
contaminated soil. 100 TONS $45.00 $4,500.00 $50.00 $5,000.00 $56.00 $5,600.00 $49.00 $4,900.00 

21
SPEC 
3.6B

Loading, transportation and disposal of waste liquid from 
UST. 1,000 GAL. $1.50 $1,500.00 $0.50 $500.00 $1.00 $1,000.00 $2.00 $2,000.00 

22 SPEC Contaminated Soil Disposal including replacement Backfill 400 Tons $60.00 $24,000.00 $50.00 $20,000.00 $30.00 $12,000.00 $49.00 $19,600.00 
23 SPEC Building Abatement 1 L.S. $100,000.00 $100,000.00 $54,000.00 $54,000.00 $29,000.00 $29,000.00 $58,000.00 $58,000.00 
24 SPEC Asbestos Abatement Insurance 1 L.S. $1,000.00 $1,000.00 $1,000.00 $1,000.00 $2,900.00 $2,900.00 $1,000.00 $1,000.00 

TOTAL CONSTRUCTION COSTS $364,835.00 $272,650.00 $280,300.00 $289,000.00

+/- ENGINEER'S ESTIMATE -25.3% -23.2% -20.8%

BID TAB FOR: Middlebury Grocery Remediation FILE NO.   M-13A  

BID DATE:  May 20, 2003 CODE:     41242.B03014

REF. ITEM    ENGINEER'S ESTIMATE 7. Pro-Terra Env. ***8. LVI Environmental 9. Bierlein Companies
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 103.05 Contract Performance Bond 1 L.S. $5,000.00 $5,000.00 $4,944.00 $4,944.00 $13,208.00 $13,208.00 $8,000.00 $8,000.00 

2 202
Buildings and Structures Removed; 885 E. Exchange - Car 
Wash 1 L.S. $20,000.00 $20,000.00 $8,000.00 $8,000.00 $25,344.00 $25,344.00 $155,317.00 $155,317.00 

3 202
Buildings and Structures Removed; 881 E. Exchange - 
Click 52 1 L.S. $140,000.00 $140,000.00 $106,975.00 $106,975.00 $96,448.00 $96,448.00 $4,700.00 $4,700.00 

4 202 Wearing Course Removed 14,650 S.Y. $2.00 $29,300.00 $1.50 $21,975.00 $0.70 $10,255.00 $1.90 $27,835.00 
5 202 Inlet Removed 4 EACH $200.00 $800.00 $240.00 $960.00 $256.00 $1,024.00 $150.00 $600.00 
6 202 Manhole Abandoned 3 EACH $250.00 $750.00 $1,200.00 $3,600.00 $192.00 $576.00 $150.00 $450.00 
7 202  Sewer Abandoned - 10" to 12" Dia 300 L.F. $10.00 $3,000.00 $4.70 $1,410.00 $2.56 $768.00 $3.50 $1,050.00 
8 202  Sewer Abandoned - 15" to 18" Dia. 425 L.F. $11.00 $4,675.00 $8.00 $3,400.00 $2.56 $1,088.00 $5.00 $2,125.00 
9 202  Sewer Abandoned - 24" Dia. 280 L.F. $12.00 $3,360.00 $13.00 $3,640.00 $2.56 $716.80 $9.00 $2,520.00 

10 619 Field Office 1 L.S. $2,000.00 $2,000.00 $4,500.00 $4,500.00 $3,840.00 $3,840.00 $2,500.00 $2,500.00 
11 624 Mobilization 1 L.S. $4,000.00 $4,000.00 $8,000.00 $8,000.00 $6,144.00 $6,144.00 $10,000.00 $10,000.00 
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12
SPEC 
1.1B

All labor, equipment and materials required to perform the 
UST removal of two tanks as dictated in the Scope of 
Work. 1 L.S. $10,000.00 $10,000.00 $2,900.00 $2,900.00 $7,936.00 $7,936.00 $6,200.00 $6,200.00 

13
SPEC 
1.2C

All labor, materials and laboratory costs associated with 
performing the closure assessment. 1 L.S. $1,000.00 $1,000.00 $1,100.00 $1,100.00 $20,000.00 $20,000.00 $3,000.00 $3,000.00 

14
SPEC 
1.2D

All labor and Costs Associated with completing the Closure 
Report 1 L.S. $1,000.00 $1,000.00 $500.00 $500.00 $12,000.00 $12,000.00 $1,000.00 $1,000.00 

15
SPEC 
1.1C

All labor, equipment and materials required to perform a 
UST removal. The cost for this work shall be paid as 
required for third suspected tank if it is found as shown on 
the Plans . (Maximum 5000 Gal) 1 L.S. $5,000.00 $5,000.00 $1,500.00 $1,500.00 $6,400.00 $6,400.00 $2,500.00 $2,500.00 

16
SPEC 
3.1C

Additional Excavation of contaminated Soil with 
replacement backfill 100 TONS $12.00 $1,200.00 $10.00 $1,000.00 $17.28 $1,728.00 $30.00 $3,000.00 

17
SPEC 
3.2D

Sampling and analysis of excavated soil for disposal facility 
acceptance. 4 EACH $250.00 $1,000.00 $300.00 $1,200.00 $416.00 $1,664.00 $125.00 $500.00 

18
SPEC 
3.5B

Sampling and analysis of waste liquid and sludge from 
UST or collected groundwater  for disposal facility 
acceptance 1 EACH $250.00 $250.00 $600.00 $600.00 $416.00 $416.00 $500.00 $500.00 

19
SPEC 
3.5C

Pumping, storage, transportation and disposal of ground 
water requiring removal from the excavation. 1,000 GAL. $1.50 $1,500.00 $1.50 $1,500.00 $4.54 $4,540.00 $1.00 $1,000.00 

20
SPEC 
3.6A

Loading, transportation and disposal of petrolium 
contaminated soil. 100 TONS $45.00 $4,500.00 $38.00 $3,800.00 $32.00 $3,200.00 $35.00 $3,500.00 

21
SPEC 
3.6B

Loading, transportation and disposal of waste liquid from 
UST. 1,000 GAL. $1.50 $1,500.00 $1.50 $1,500.00 $4.54 $4,540.00 $2.00 $2,000.00 

22 SPEC Contaminated Soil Disposal including replacement Backfill 400 Tons $60.00 $24,000.00 $75.00 $30,000.00 $49.28 $19,712.00 $45.00 $18,000.00 
23 SPEC Building Abatement 1 L.S. $100,000.00 $100,000.00 $85,000.00 $85,000.00 $60,755.00 $60,755.00 $90,000.00 $90,000.00 
24 SPEC Asbestos Abatement Insurance 1 L.S. $1,000.00 $1,000.00 $1,500.00 $1,500.00 $2,000.00 $2,000.00 $1,500.00 $1,500.00 

TOTAL CONSTRUCTION COSTS $364,835.00 $299,504.00 $304,302.80 $347,797.00

+/- ENGINEER'S ESTIMATE -17.9% -16.6% -4.7%

BID TAB FOR: Middlebury Grocery Remediation FILE NO.   M-13A  

BID DATE:  May 20, 2003 CODE:     41242.B03014

REF. ITEM    ENGINEER'S ESTIMATE 10.Environmental Const. 11. O'Rourke Wrecking
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 103.05 Contract Performance Bond 1 L.S. $5,000.00 $5,000.00 $8,578.00 $8,578.00 $4,500.00 $4,500.00 
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BID TAB FOR: Middlebury Grocery Remediation FILE NO.   M-13A  

BID DATE:  May 20, 2003 CODE:     41242.B03014

REF. ITEM    ENGINEER'S ESTIMATE 10.Environmental Const. 11. O'Rourke Wrecking
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

2 202
Buildings and Structures Removed; 885 E. Exchange - Car 
Wash 1 L.S. $20,000.00 $20,000.00 $15,000.00 $15,000.00 $181,000.00 $181,000.00 

3 202
Buildings and Structures Removed; 881 E. Exchange - 
Click 52 1 L.S. $140,000.00 $140,000.00 $160,000.00 $160,000.00 $8,000.00 $8,000.00 

4 202 Wearing Course Removed 14,650 S.Y. $2.00 $29,300.00 $2.10 $30,765.00 $2.25 $32,962.50 
5 202 Inlet Removed 4 EACH $200.00 $800.00 $400.00 $1,600.00 $500.00 $2,000.00 
6 202 Manhole Abandoned 3 EACH $250.00 $750.00 $500.00 $1,500.00 $500.00 $1,500.00 
7 202  Sewer Abandoned - 10" to 12" Dia 300 L.F. $10.00 $3,000.00 $3.00 $900.00 $1.67 $501.00 
8 202  Sewer Abandoned - 15" to 18" Dia. 425 L.F. $11.00 $4,675.00 $6.00 $2,550.00 $1.18 $501.50 
9 202  Sewer Abandoned - 24" Dia. 280 L.F. $12.00 $3,360.00 $10.00 $2,800.00 $1.79 $501.20 

10 619 Field Office 1 L.S. $2,000.00 $2,000.00 $2,000.00 $2,000.00 $1,000.00 $1,000.00 
11 624 Mobilization 1 L.S. $4,000.00 $4,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 

12
SPEC 
1.1B

All labor, equipment and materials required to perform the 
UST removal of two tanks as dictated in the Scope of 
Work. 1 L.S. $10,000.00 $10,000.00 $8,000.00 $8,000.00 $6,500.00 $6,500.00 

13
SPEC 
1.2C

All labor, materials and laboratory costs associated with 
performing the closure assessment. 1 L.S. $1,000.00 $1,000.00 $4,000.00 $4,000.00 $5,000.00 $5,000.00 

14
SPEC 
1.2D

All labor and Costs Associated with completing the Closure 
Report 1 L.S. $1,000.00 $1,000.00 $4,000.00 $4,000.00 $1,000.00 $1,000.00 

15
SPEC 
1.1C

All labor, equipment and materials required to perform a 
UST removal. The cost for this work shall be paid as 
required for third suspected tank if it is found as shown on 
the Plans . (Maximum 5000 Gal) 1 L.S. $5,000.00 $5,000.00 $7,000.00 $7,000.00 $5,000.00 $5,000.00 

16
SPEC 
3.1C

Additional Excavation of contaminated Soil with 
replacement backfill 100 TONS $12.00 $1,200.00 $50.00 $5,000.00 $31.00 $3,100.00 

17
SPEC 
3.2D

Sampling and analysis of excavated soil for disposal facility 
acceptance. 4 EACH $250.00 $1,000.00 $700.00 $2,800.00 $300.00 $1,200.00 

18
SPEC 
3.5B

Sampling and analysis of waste liquid and sludge from 
UST or collected groundwater  for disposal facility 
acceptance 1 EACH $250.00 $250.00 $700.00 $700.00 $700.00 $700.00 

19
SPEC 
3.5C

Pumping, storage, transportation and disposal of ground 
water requiring removal from the excavation. 1,000 GAL. $1.50 $1,500.00 $1.50 $1,500.00 $1.40 $1,400.00 

20
SPEC 
3.6A

Loading, transportation and disposal of petrolium 
contaminated soil. 100 TONS $45.00 $4,500.00 $60.00 $6,000.00 $70.00 $7,000.00 

21
SPEC 
3.6B

Loading, transportation and disposal of waste liquid from 
UST. 1,000 GAL. $1.50 $1,500.00 $2.50 $2,500.00 $3.18 $3,180.00 

22 SPEC Contaminated Soil Disposal including replacement Backfill 400 Tons $60.00 $24,000.00 $60.00 $24,000.00 $80.00 $32,000.00 
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BID TAB FOR: Middlebury Grocery Remediation FILE NO.   M-13A  

BID DATE:  May 20, 2003 CODE:     41242.B03014

REF. ITEM    ENGINEER'S ESTIMATE 10.Environmental Const. 11. O'Rourke Wrecking
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

23 SPEC Building Abatement 1 L.S. $100,000.00 $100,000.00 $60,000.00 $60,000.00 $73,200.00 $73,200.00 
24 SPEC Asbestos Abatement Insurance 1 L.S. $1,000.00 $1,000.00 $5,000.00 $5,000.00 $2,000.00 $2,000.00 

TOTAL CONSTRUCTION COSTS $364,835.00 $361,193.00 $378,746.20

+/- ENGINEER'S ESTIMATE -1.0% 3.8%
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