

BID TAB FOR: Middlebury Run Park Bridge No. 3

FILE NO. 2003-017-00

BID DATE: July 15, 2003

CODE: B03004.B03013

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		1. Northern Valley Contractors		2. A.R. Lockhart Dev. Co.		3. Noreastern of Ohio Contract.	
					PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
1	103.05	Contract Performance Bond	1	L.S.	\$600.00	\$600.00	\$2,000.00	\$2,000.00	\$1,260.00	\$1,260.00	\$1,100.00	\$1,100.00
2	202	Bridge Removed	1	Each	\$4,000.00	\$4,000.00	\$6,000.00	\$6,000.00	\$3,000.00	\$3,000.00	\$5,500.00	\$5,500.00
3	623	Construction Layout Stakes	1	L.S.	\$300.00	\$300.00	\$1.00	\$1.00	\$50.00	\$50.00	\$200.00	\$200.00
4	624	Mobilization	1	L.S.	\$1,000.00	\$1,000.00	\$2,399.00	\$2,399.00	\$2,000.00	\$2,000.00	\$200.00	\$200.00
5	SPEC	Pre-Engineered Bridge	1	Each	\$44,500.00	\$44,500.00	\$43,000.00	\$43,000.00	\$48,688.00	\$48,688.00	\$48,000.00	\$48,000.00
TOTAL CONSTRUCTION COSTS						\$50,400.00		\$53,400.00		\$54,998.00		\$55,000.00
+/- ENGINEER'S ESTIMATE								6.0%		9.1%		9.1%

BID TAB FOR: Middlebury Run Park Bridge No. 3

FILE NO. 2003-017-00

BID DATE: July 15, 2003

CODE: B03004.B03013

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		4. Workman Industrial Serv.		5. Cavanaugh Building Corp.		6. Wolf Creek Eng. & Contract.	
					PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
1	103.05	Contract Performance Bond	1	L.S.	\$600.00	\$600.00	\$1,265.00	\$1,265.00	\$1,000.00	\$1,000.00	\$600.00	\$600.00
2	202	Bridge Removed	1	Each	\$4,000.00	\$4,000.00	\$5,675.00	\$5,675.00	\$11,870.00	\$11,870.00	\$13,400.00	\$13,400.00
3	623	Construction Layout Stakes	1	L.S.	\$300.00	\$300.00	\$225.00	\$225.00	\$500.00	\$500.00	\$1,500.00	\$1,500.00
4	624	Mobilization	1	L.S.	\$1,000.00	\$1,000.00	\$2,135.00	\$2,135.00	\$2,000.00	\$2,000.00	\$10,000.00	\$10,000.00
5	SPEC	Pre-Engineered Bridge	1	Each	\$44,500.00	\$44,500.00	\$49,230.00	\$49,230.00	\$46,365.00	\$46,365.00	\$54,300.00	\$54,300.00
TOTAL CONSTRUCTION COSTS						\$50,400.00		\$58,530.00		\$61,735.00		\$79,800.00
+/- ENGINEER'S ESTIMATE								16.1%		22.5%		58.3%