

BID TAB FOR: Canal Park Tower Demo

FILE NO. 2005-053-00

BID DATE: November 29, 2005

CODE: B05018.B05018

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		1. Eslich Wreking Co.		2. Bauman Enterprises Inc.		3. Bianchi Industrial Services	
					PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
1	103.05	Contract Performance Bond	1	L.S.	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00	\$22,363.00	\$22,363.00	\$25,000.00	\$25,000.00
2	202	Structure Removed	1	L.S.	\$333,500.00	\$333,500.00	\$335,320.00	\$335,320.00	\$537,900.00	\$537,900.00	\$379,636.00	\$379,636.00
3	624	Mobilization	1	L.S.	\$10,000.00	\$10,000.00	\$9,000.00	\$9,000.00	\$11,000.00	\$11,000.00	\$150,000.00	\$150,000.00
4	SPEC	Building Abatement	1	L.S.	\$27,750.00	\$27,750.00	\$23,600.00	\$23,600.00	\$55,000.00	\$55,000.00	\$75,000.00	\$75,000.00
5	SPEC	Asbestos Abatement Insurance	1	L.S.	\$500.00	\$500.00	\$1,650.00	\$1,650.00	\$10,000.00	\$10,000.00	\$12,000.00	\$12,000.00
6	SPEC	Environmental Remediation	1	Allowance	\$21,030.00	\$21,030.00	\$21,030.00	\$21,030.00	\$21,030.00	\$21,030.00	\$21,030.00	\$21,030.00
7	618	Computer Allowance	1	Allowance	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00
TOTAL CONSTRUCTION COSTS						\$401,780.00		\$404,600.00		\$661,293.00		\$666,666.00
+/- ENGINEER'S ESTIMATE								+0.7%		+64.6%		+65.9%

* Only one EEO form submitted with bid book

** Did not return complete bid book

BID TAB FOR: Canal Park Tower Demo

FILE NO. 2005-053-00

BID DATE: November 29, 2005

CODE: B05018.B05018

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		*4. Empire Dismantlement		5. B & B Wrecking & Execv.		6. Homrich Inc.	
					PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
1	103.05	Contract Performance Bond	1	L.S.	\$5,000.00	\$5,000.00	\$10,700.00	\$10,700.00	\$22,000.00	\$22,000.00	\$28,000.00	\$28,000.00
2	202	Structure Removed	1	L.S.	\$333,500.00	\$333,500.00	\$425,000.00	\$425,000.00	\$660,770.00	\$660,770.00	\$674,970.00	\$674,970.00
3	624	Mobilization	1	L.S.	\$10,000.00	\$10,000.00	\$84,000.00	\$84,000.00	\$25,000.00	\$25,000.00	\$90,000.00	\$90,000.00
4	SPEC	Building Abatement	1	L.S.	\$27,750.00	\$27,750.00	\$126,000.00	\$126,000.00	\$60,000.00	\$60,000.00	\$40,000.00	\$40,000.00
5	SPEC	Asbestos Abatement Insurance	1	L.S.	\$500.00	\$500.00	\$4,300.00	\$4,300.00	\$6,000.00	\$6,000.00	\$5,000.00	\$5,000.00
6	SPEC	Environmental Remediation	1	Allowance	\$21,030.00	\$21,030.00	\$21,030.00	\$21,030.00	\$21,030.00	\$21,030.00	\$21,030.00	\$21,030.00
7	618	Computer Allowance	1	Allowance	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00
TOTAL CONSTRUCTION COSTS						\$401,780.00		\$675,030.00		\$798,800.00		\$863,000.00
+/- ENGINEER'S ESTIMATE								+68.0%		+98.8%		+114.8%

BID TAB FOR: Canal Park Tower Demo

FILE NO. 2005-053-00

BID DATE: November 29, 2005

CODE: B05018.B05018

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE PRICE	ENGINEER'S ESTIMATE AMOUNT	**7. Independence Excavating PRICE	**7. Independence Excavating AMOUNT	8. Titan Wrecking & Environmental PRICE	8. Titan Wrecking & Environmental AMOUNT
1	103.05	Contract Performance Bond	1	L.S.	\$5,000.00	\$5,000.00	\$18,000.00	\$18,000.00	\$30,000.00	\$30,000.00
2	202	Structure Removed	1	L.S.	\$333,500.00	\$333,500.00	\$820,000.00	\$820,000.00	\$600,000.00	\$600,000.00
3	624	Mobilization	1	L.S.	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$210,000.00	\$210,000.00
4	SPEC	Building Abatement	1	L.S.	\$27,750.00	\$27,750.00	\$31,700.00	\$31,700.00	\$150,000.00	\$150,000.00
5	SPEC	Asbestos Abatement Insurance	1	L.S.	\$500.00	\$500.00	\$8,000.00	\$8,000.00	\$5,000.00	\$5,000.00
6	SPEC	Environmental Remediation	1	Allowance	\$21,030.00	\$21,030.00	\$21,030.00	\$21,030.00	\$21,030.00	\$21,030.00
7	618	Computer Allowance	1	Allowance	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00
TOTAL CONSTRUCTION COSTS						\$401,780.00		\$917,730.00		\$1,020,030.00
+/- ENGINEER'S ESTIMATE								+128.4%		+153.9%