

BID DATE: November 8, 2005

CODE: 20500-P00316

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		1. Hunter Chase Inc.		2. BSC Construction		*3. State Wide Contractors	
					PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
1	103.05	Contract Performance Bond	1	L.S.	\$690.00	\$690.00	\$378.00	\$378.00	\$500.00	\$500.00	\$531.00	\$531.00
2	624	Mobilization	1	L.S.	\$500.00	\$500.00	\$0.00	\$0.00	\$840.00	\$840.00	\$1,755.00	\$1,755.00
3	619	Field Office	1	L.S.	\$300.00	\$300.00	\$0.00	\$0.00	\$0.00	\$0.00	\$250.00	\$250.00
4	Spec	Construction Complete	1	L.S.	\$18,010.00	\$18,010.00	\$18,891.00	\$18,891.00	\$18,603.00	\$18,603.00	\$18,719.00	\$18,719.00
TOTAL CONSTRUCTION COSTS							\$19,500.00		\$19,269.00		\$19,943.00	\$21,255.00
+/- ENGINEER'S ESTIMATE									-1.2%		+2.3%	+9.0%

\* Did not submit complete bid book

BID DATE: November 8, 2005

CODE: 20500-P00316

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		4. Harry S. Peterson		
					PRICE	AMOUNT	PRICE	AMOUNT	
1	103.05	Contract Performance Bond	1	L.S.	\$690.00	\$690.00	\$600.00	\$600.00	
2	624	Mobilization	1	L.S.	\$500.00	\$500.00	\$2,100.00	\$2,100.00	
3	619	Field Office	1	L.S.	\$300.00	\$300.00	\$1,700.00	\$1,700.00	
4	Spec	Construction Complete	1	L.S.	\$18,010.00	\$18,010.00	\$34,752.00	\$34,752.00	
TOTAL CONSTRUCTION COSTS							\$19,500.00		\$39,152.00
+/- ENGINEER'S ESTIMATE									+100.8%