BID TAB FOR: Market Street West over Innerbelt

BID DATE: July 20, 2005

FILE NO. 2005-042-00

CODE: V0310-VF0507

REF. ITEM ENGINEER'S ESTIMATE 1. 5-D Construction Co., Inc. 2. Perk Company, Inc. 3. Bridge Overlay Systems
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
1 103.5 Contract Performance Bond 1 L.S. $3,000.00 $3,000.00 $2,000.00 $2,000.00 $1,025.00 $1,025.00 $5,000.00 $5,000.00
2 525 MSC Overlay Using Hydrodemolition 2" Overlay 1875 S.Y. $55.00 $103,125.00 $57.00 $106,875.00 $58.35 $109,406.25 $65.00 $121,875.00
3 525 MSC Overlay (Variable Depth Repair-Material Only) 50 CY. $200.00 $10,000.00 $150.00 $7,500.00 $370.75 $18,537.50 $115.00 $5,750.00
4 525 Full Depth Repair 10 CY. $350.00 $3,500.00 $100.00 $1,000.00 $135.05 $1,350.50 $75.00 $750.00
5 525 Test Slab 1 L.S. $1,000.00 $1,000.00 $650.00 $650.00 $300.00 $300.00 $1,000.00 $1,000.00
6 614 Maintaining Traffic 1 L.S. $5,000.00 $5,000.00 $12,000.00 $12,000.00 $3,883.75 $3,883.75 $6,000.00 $6,000.00
7 624 Mobilization 1 L.S. $5,000.00 $5,000.00 $3,000.00 $3,000.00 $7,897.00 $7,897.00 $4,100.00 $4,100.00
TOTAL CONSTRUCTION COSTS $130,625.00 $133,025.00 $142,400.00 $144,475.00
+/- ENGINEER'S ESTIMATE +1.8% +9.0% +10.6%
BID TAB FOR: Market Street West over Innerbelt FILE NO. 2005-042-00
BID DATE: July 20, 2005 CODE: V0310-VF0507
REF. ITEM ENGINEER'S ESTIMATE 4. The Velotta Co.
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT
1 103.5 Contract Performance Bond 1 L.S. $3,000.00 $3,000.00 $1,850.00 $1,850.00
2 525 MSC Overlay Using Hydrodemolition 2" Overlay 1875 S.Y. $55.00 $103,125.00 $65.00 $121,875.00
3 525 MSC Overlay (Variable Depth Repair-Material Only) 50 CY. $200.00 $10,000.00 $210.00 $10,500.00
4 525 Full Depth Repair 10 CY. $350.00 $3,500.00 $70.00 $700.00
5 525 Test Slab 1 L.S. $1,000.00 $1,000.00 $500.00 $500.00
6 614 Maintaining Traffic 1 L.S. $5,000.00 $5,000.00 $19,000.00 $19,000.00
7 624 Mobilization 1 L.S. $5,000.00 $5,000.00 $4,000.00 $4,000.00
TOTAL CONSTRUCTION COSTS $130,625.00 $158,425.00

+/- ENGINEER'S ESTIMATE

+21.3%




