

BID DATE: May 3, 2005

CODE: 51008.P05130

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		1.Cardinal Maint. & Service		2.Hal Jones Roofing & Sheet		*3. Industrial Energy Systems		
					PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	
1	103.05	Contract Performance Bond	1	L.S.	\$15,000.00	\$15,000.00	\$3,525.00	\$3,525.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	
2	624	Mobilization	1	L.S.	\$2,000.00	\$2,000.00	\$1,500.00	\$1,500.00	\$3,500.00	\$3,500.00	\$20,000.00	\$20,000.00	
3	SPEC	Construction Completed (Includes an allowance of \$5,000)	1	L.S.	\$312,700.00	\$312,700.00	\$229,845.00	\$229,845.00	\$259,958.00	\$259,958.00	\$277,875.00	\$277,875.00	
<b>TOTAL CONSTRUCTION COSTS</b>							\$329,700.00	\$234,870.00	\$265,958.00		\$300,375.00		
+/- ENGINEER'S ESTIMATE									-28.8%		-19.3%		-8.9%

\* Ref. numbers 1, 2, and 3 - changes initialed but not dated

BID DATE: May 3, 2005

CODE: 51008.P05130

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		4. T & F Systems	
					PRICE	AMOUNT	PRICE	AMOUNT
1	103.05	Contract Performance Bond	1	L.S.	\$15,000.00	\$15,000.00	\$5,523.00	\$5,523.00
2	624	Mobilization	1	L.S.	\$2,000.00	\$2,000.00	\$27,042.00	\$27,042.00
3	SPEC	Construction Completed (Includes an allowance of \$5,000)	1	L.S.	\$312,700.00	\$312,700.00	\$373,713.00	\$373,713.00
<b>TOTAL CONSTRUCTION COSTS</b>						\$329,700.00	\$406,278.00	
+/- ENGINEER'S ESTIMATE								+23.2%