

BID TAB FOR: Firestone Stadium Improvements

FILE NO. 2004-005-00

BID DATE: September 26, 2006

CODE: 20500-P00276

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		*1. Hunter Chase		2. Carmen Construction	
					PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
1	103.05	CONTRACT PERFORMANCE BOND	1	L.S.	\$2,158	\$2,158.00	\$1,423.00	\$1,423.00	\$1,000.00	\$1,000.00
2	624	MOBILIZATION	1	L.S.	\$3,000	\$3,000.00	\$100.00	\$100.00	\$2,000.00	\$2,000.00
3	SPEC	All work relating to Hall of Fame Museum ceiling repair and roof repair as shown on details 1/A2, 2/A2, 3/A2, 2/A3, and 3/A3.	1	L.S.	\$16,816	\$16,816.00	\$11,010.00	\$11,010.00	\$14,500.00	\$14,500.00
4	SPEC	All work relating to beam painting as shown on detail 1/A2, caulking as described in keynotes 2, 3, and 4 on sheet A2, keynote 1 on sheet A3, and as shown on detail 5/A4 and removal and replacement of floor mounted handrails with new wall mounted hand rails as described in keynote 1 on sheet A2 and as shown in detail 4/A3.	1	L.S.	\$2,208	\$2,208.00	\$3,086.00	\$3,086.00	\$5,500.00	\$5,500.00
5	SPEC	All work relating to removal of existing stadium benches and installation of new stadium guard rails as shown on details 1/A4 through 5/A4.	1	L.S.	\$23,860	\$23,860.00	\$31,000.00	\$31,000.00	\$37,000.00	\$37,000.00
6	SPEC	All work related to new speaker installation and key switch replacement as described in keynotes 3 and 4 on sheet A/3.	1	L.S.	\$1,200	\$1,200.00	\$1,400.00	\$1,400.00	\$2,000.00	\$2,000.00
7	SPEC	All work related to new signs and existing sign remounting as described in keynote 2 on sheet A3 and shown in detail 5/A3.	1	L.S.	\$400	\$400.00	\$850.00	\$850.00	\$1,500.00	\$1,500.00
TOTAL CONSTRUCTION COSTS						\$49,642.00		\$48,869.00		\$63,500.00
+/- ENGINEER'S ESTIMATE								-1.6%		+27.9%

* No Addendum #1 acknowledgement