

BID TAB FOR: Landmark Garage Demo

FILE NO. 2006-047-00

BID DATE: November 7, 2006

CODE: B06009.B06009

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		*1. B&B Wrecking		2. Eslich Wrecking		3. Homrich Inc.	
					PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
1	103.05	Contract Performance Bond	1	L.S.	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00	\$9,500.00	\$9,500.00	\$9,000.00	\$9,000.00
2	202	Structure Removed	1	L.S.	\$490,000.00	\$490,000.00	\$333,400.00	\$333,400.00	\$379,000.00	\$379,000.00	\$365,000.00	\$365,000.00
3	624	Mobilization	1	L.S.	\$10,000.00	\$10,000.00	\$30,000.00	\$30,000.00	\$5,000.00	\$5,000.00	\$45,000.00	\$45,000.00
4	SPEC	Building Abatement	1	L.S.	\$10,000.00	\$10,000.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$5,000.00	\$5,000.00
5	SPEC	Asbestos Abatement Insurance	1	L.S.	\$500.00	\$500.00	\$2,500.00	\$2,500.00	\$700.00	\$700.00	\$10,000.00	\$10,000.00
6	SPEC	Environmental Remediation	1	Allowance	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
7	618	Computer Allowance	1	Allowance	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00

TOTAL CONSTRUCTION COSTS \$524,500.00 \$387,400.00 \$405,700.00 \$443,000.00

+/- ENGINEER'S ESTIMATE -26.1% -22.7% -15.5%

\* Ref. #2 change initialed but not dated

\*\* Ref. #2 change initialed but not dated

BID TAB FOR: Landmark Garage Demo

FILE NO. 2006-047-00

BID DATE: November 7, 2006

CODE: B06009.B06009

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		**4. Baumann Enterprises	
					PRICE	AMOUNT	PRICE	AMOUNT
1	103.05	Contract Performance Bond	1	L.S.	\$5,000.00	\$5,000.00	\$15,100.00	\$15,100.00
2	202	Structure Removed	1	L.S.	\$490,000.00	\$490,000.00	\$417,000.00	\$417,000.00
3	624	Mobilization	1	L.S.	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
4	SPEC	Building Abatement	1	L.S.	\$10,000.00	\$10,000.00	\$2,200.00	\$2,200.00
5	SPEC	Asbestos Abatement Insurance	1	L.S.	\$500.00	\$500.00	\$5,500.00	\$5,500.00
6	SPEC	Environmental Remediation	1	Allowance	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
7	618	Computer Allowance	1	Allowance	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00

TOTAL CONSTRUCTION COSTS \$524,500.00 \$458,800.00

+/- ENGINEER'S ESTIMATE -12.5%

\* Ref. #2 change initialed but not dated

\*\* Ref. #2 change initialed but not dated