

BID TAB FOR: Stubbs Justice Center HVAC

FILE NO. 2006-021-00

BID DATE: December 19, 2006

CODE: B06005.B06005

| REF. NO. | ITEM NO. | DESCRIPTION | QTY. | UNIT | ENGINEER'S ESTIMATE | | 1. Bassak Bros., Inc. | | 2. Kauffman Plb & Htg. | | 3. S. A. Comunale Co. | |
|--------------------------|----------|------------------------------------|------|------|---------------------|--------------|-----------------------|--------------|------------------------|--------------|-----------------------|--------------|
| | | | | | PRICE | AMOUNT | PRICE | AMOUNT | PRICE | AMOUNT | PRICE | AMOUNT |
| 1 | 103.05 | CONTRACT PERFORMANCE BOND | 1 | L.S. | \$89,000.00 | \$89,000.00 | \$7,200.00 | \$7,200.00 | \$6,000.00 | \$6,000.00 | \$10,000.00 | \$10,000.00 |
| 2 | 624 | MOBILIZATION | 1 | L.S. | \$10,000.00 | \$10,000.00 | \$13,500.00 | \$13,500.00 | \$10,000.00 | \$10,000.00 | \$25,000.00 | \$25,000.00 |
| 3 | SPEC | ALLOWANCE FOR ADDITIONAL HVAC WORK | 1 | L.S. | \$200,000.00 | \$200,000.00 | \$200,000.00 | \$200,000.00 | \$200,000.00 | \$200,000.00 | \$200,000.00 | \$200,000.00 |
| 4 | SPEC | CONSTRUCTION COMPLETE | 1 | L.S. | \$615,000.00 | \$615,000.00 | \$270,922.00 | \$270,922.00 | \$375,930.00 | \$375,930.00 | \$358,721.00 | \$358,721.00 |
| TOTAL CONSTRUCTION COSTS | | | | | | \$914,000.00 | | \$491,622.00 | | \$591,930.00 | | \$593,721.00 |
| +/- ENGINEER'S ESTIMATE | | | | | | | | -46.2% | | -35.2% | | -35.0% |

BID TAB FOR: Stubbs Justice Center HVAC

FILE NO. 2006-021-00

BID DATE: December 19, 2006

CODE: B06005.B06005

| REF. NO. | ITEM NO. | DESCRIPTION | QTY. | UNIT | ENGINEER'S ESTIMATE | | 4. Cahail Corporation | | 5. K. Company Inc. | | 6.. Meccon Inc. | |
|--------------------------|----------|------------------------------------|------|------|---------------------|--------------|-----------------------|--------------|--------------------|--------------|-----------------|--------------|
| | | | | | PRICE | AMOUNT | PRICE | AMOUNT | PRICE | AMOUNT | PRICE | AMOUNT |
| 1 | 103.05 | CONTRACT PERFORMANCE BOND | 1 | L.S. | \$89,000.00 | \$89,000.00 | \$5,141.00 | \$5,141.00 | \$7,000.00 | \$7,000.00 | \$12,000.00 | \$12,000.00 |
| 2 | 624 | MOBILIZATION | 1 | L.S. | \$10,000.00 | \$10,000.00 | \$2,401.00 | \$2,401.00 | \$25,000.00 | \$25,000.00 | \$4,000.00 | \$4,000.00 |
| 3 | SPEC | ALLOWANCE FOR ADDITIONAL HVAC WORK | 1 | L.S. | \$200,000.00 | \$200,000.00 | \$200,000.00 | \$200,000.00 | \$200,000.00 | \$200,000.00 | \$200,000.00 | \$200,000.00 |
| 4 | SPEC | CONSTRUCTION COMPLETE | 1 | L.S. | \$615,000.00 | \$615,000.00 | \$399,394.00 | \$399,394.00 | \$377,900.00 | \$377,900.00 | \$402,000.00 | \$402,000.00 |
| TOTAL CONSTRUCTION COSTS | | | | | | \$914,000.00 | | \$606,936.00 | | \$609,900.00 | | \$618,000.00 |
| +/- ENGINEER'S ESTIMATE | | | | | | | | -33.6% | | -33.3% | | -32.4% |