

BID TAB FOR: Evans Ave. & MSC Storage Buildings

FILE NO. 2007-016-00

BID DATE: May 8, 2007

CODE: B07006-B07006

| REF. NO. | ITEM NO. | DESCRIPTION | QTY. | UNIT | ENGINEER'S ESTIMATE | | 1. Carmen Construction Co. | | *2. Boak & Sons Inc. | | **3. Saw Construction Inc. | | | |
|--------------------------|----------|---------------------------|------|------|---------------------|-------------|----------------------------|-------------|----------------------|-------------|----------------------------|-------------|--|--------|
| | | | | | PRICE | AMOUNT | PRICE | AMOUNT | PRICE | AMOUNT | PRICE | AMOUNT | | |
| 1 | 103.05 | CONTRACT PERFORMANCE BOND | 1 | L.S. | \$1,480.00 | \$1,480.00 | \$400.00 | \$400.00 | \$570.00 | \$570.00 | \$1,196.00 | \$1,196.00 | | |
| 2 | 624 | MOBILIZATION | 1 | L.S. | \$1,500.00 | \$1,500.00 | \$1,000.00 | \$1,000.00 | \$3,812.00 | \$3,812.00 | \$2,000.00 | \$2,000.00 | | |
| 3 | SPEC | CONSTRUCTION COMPLETE | 1 | L.S. | \$31,060.00 | \$31,060.00 | \$28,000.00 | \$28,000.00 | \$34,310.00 | \$34,310.00 | \$37,800.00 | \$37,800.00 | | |
| TOTAL CONSTRUCTION COSTS | | | | | | \$34,040.00 | | \$29,400.00 | | \$38,692.00 | | \$40,996.00 | | |
| +/- ENGINEER'S ESTIMATE | | | | | | | | | | -13.6% | | +13.7% | | +20.4% |

* Bid Bond amount not provided

** Ref. Number 3 change neither initialed nor dated

BID TAB FOR: Evans Ave. & MSC Storage Buildings

FILE NO. 2007-016-00

BID DATE: May 8, 2007

CODE: B07006-B07006

| REF. NO. | ITEM NO. | DESCRIPTION | QTY. | UNIT | ENGINEER'S ESTIMATE | | 4. Lockhart Concrete Co. | |
|--------------------------|----------|---------------------------|------|------|---------------------|-------------|--------------------------|-------------|
| | | | | | PRICE | AMOUNT | PRICE | AMOUNT |
| 1 | 103.05 | CONTRACT PERFORMANCE BOND | 1 | L.S. | \$1,480.00 | \$1,480.00 | \$5,000.00 | \$5,000.00 |
| 2 | 624 | MOBILIZATION | 1 | L.S. | \$1,500.00 | \$1,500.00 | \$1,000.00 | \$1,000.00 |
| 3 | SPEC | CONSTRUCTION COMPLETE | 1 | L.S. | \$31,060.00 | \$31,060.00 | \$53,882.00 | \$53,882.00 |
| TOTAL CONSTRUCTION COSTS | | | | | | \$34,040.00 | | \$59,882.00 |
| +/- ENGINEER'S ESTIMATE | | | | | | | | +75.9% |

* Bid Bond amount not provided

** Ref. Number 3 change neither initialed nor dated