

BID TAB FOR: Global Accelerator Floor 6

FILE NO. 2008-051-00

BID DATE: November 20, 2008

CODE: B08019-B08019

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		1. The Knoch Corp.		*2. Schalmo Builders Inc		3. C.C.M. Corporation			
					PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT		
1	103.05	CONTRACTOR PERFORMANCE BOND	1	L.S.	\$28,000.00	\$28,000.00	\$11,000.00	\$11,000.00	\$11,475.00	\$11,475.00	\$5,130.00	\$5,130.00		
2	624	MOBILIZATION	1	L.S.	\$10,000.00	\$10,000.00	\$3,000.00	\$3,000.00	\$0.00	\$0.00	\$2,500.00	\$2,500.00		
		UNIT COST - SEPARATE FROM BASE		BID										
3	SPEC	WORK REPLACE BRICK	10	S.F.	\$12.50	\$125.00	\$85.00	\$850.00	\$145.00	\$1,450.00	\$240.00	\$2,400.00		
		UNIT COST - SEPARATE FROM BASE		BID										
4	SPEC	WORK TUCK POINT BRICK	10	L.F.	\$6.50	\$65.00	\$75.00	\$750.00	\$6.80	\$68.00	\$10.00	\$100.00		
		EXCLUDING REF NO'S 1, 2, 3, 4												
5	SPEC	CONSTRUCTION COMPLETE	1	L.S.	\$541,810.00	\$541,810.00	\$443,000.00	\$443,000.00	\$456,900.00	\$456,900.00	\$467,147.00	\$467,147.00		
TOTAL CONSTRUCTION COSTS						\$580,000.00		\$458,600.00		\$469,893.00		\$477,277.00		
+/- ENGINEER'S ESTIMATE										-20.9%		-19.0%		-17.7%

\*Unofficial Construction Cost Total Incorrect in Bid Book

\*\* Ref. #'s 2 and 5 correction neither initialed nor dated, Bid Bond SUM left blank, Bidder Employment Practice Form #2 - Page 1 not signed

\*\*\* Ref. #'s 3 and 4 - correctioned not dated

\*\*\*\* Ref. #3 extended amount incorrect in bid book, Ref #5 correction neither initialed nor dated

\*\*\*\*\* Unofficial Construction Cost Total Incorrect in Bid Book

\*\*\*\*\* Ref #'s 3 and 4 - extended amount incorrect in bid book, Ref #5 correction nedither initialed nor dated

\*\*\*\*\* Ref. #'s 3 and 4 extended amount incorrect in bid book

\*\*\*\*\* Bid Bond Sum left blank

BID TAB FOR: Global Accelerator Floor 6

FILE NO. 2008-051-00

BID DATE: November 20, 2008

CODE: B08019-B08019

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		4. Intec Building Systems Inc.		**5. DSV Builders Inc.		6. Stanley Miller Construction	
					PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
1	103.05	CONTRACTOR PERFORMANCE BOND	1	L.S.	\$28,000.00	\$28,000.00	\$8,000.00	\$8,000.00	\$6,090.00	\$6,090.00	\$4,850.00	\$4,850.00
2	624	MOBILIZATION	1	L.S.	\$10,000.00	\$10,000.00	\$5,300.00	\$5,300.00	\$2,000.00	\$2,000.00	\$2,500.00	\$2,500.00
		UNIT COST - SEPARATE FROM BASE										
3	SPEC	WORK REPLACE BRICK	10	S.F.	\$12.50	\$125.00	\$90.00	\$900.00	\$124.85	\$1,248.50	\$100.00	\$1,000.00
		UNIT COST - SEPARATE FROM BASE										
4	SPEC	WORK TUCK POINT BRICK	10	L.F.	\$6.50	\$65.00	\$9.00	\$90.00	\$6.75	\$67.50	\$10.00	\$100.00
		EXCLUDING REF NO'S 1, 2, 3, 4										
5	SPEC	CONSTRUCTION COMPLETE	1	L.S.	\$541,810.00	\$541,810.00	\$478,820.00	\$478,820.00	\$496,594.00	\$496,594.00	\$530,000.00	\$530,000.00
TOTAL CONSTRUCTION COSTS						\$580,000.00		\$493,110.00		\$506,000.00		\$538,450.00
+/- ENGINEER'S ESTIMATE								-15.0%		-12.8%		-7.2%

\*Unofficial Construction Cost Total Incorrect in Bid Book

\*\* Ref. #'s 2 and 5 correction neither initialed nor dated, Bid Bond SUM left blank, Bidder Employment Practice Form #2 - Page 1 not signed

\*\*\* Ref. #'s 3 and 4 - correctioned not dated

\*\*\*\* Ref. #3 extended amount incorrect in bid book, Ref #5 correction neither initialed nor dated

\*\*\*\*\* Unofficial Construction Cost Total Incorrect in Bid Book

\*\*\*\*\* Ref #'s 3 and 4 - extended amount incorrect in bid book, Ref #5 correction nedither initialed nor dated

\*\*\*\*\* Ref. #'s 3 and 4 extended amount incorrect in bid book

\*\*\*\*\* Bid Bond Sum left blank

BID TAB FOR: Global Accelerator Floor 6

FILE NO. 2008-051-00

BID DATE: November 20, 2008

CODE: B08019-B08019

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		***7. Town Center Construction		****8. Stathos Construction		*****9. Lakeland Managment	
					PRICE	AMOUNT	PRICE	AMOUNT		AMOUNT		AMOUNT
1	103.05	CONTRACTOR PERFORMANCE BOND	1	L.S.	\$28,000.00	\$28,000.00	\$7,560.00	\$7,560.00	\$9,350.00	\$9,350.00	\$10,000.00	\$10,000.00
2	624	MOBILIZATION	1	L.S.	\$10,000.00	\$10,000.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$3,000.00	\$3,000.00
		UNIT COST - SEPARATE FROM BASE		BID								
3	SPEC	WORK REPLACE BRICK	10	S.F.	\$12.50	\$125.00	\$120.00	\$1,200.00	\$7.75	\$77.50	\$150.00	\$1,500.00
		UNIT COST - SEPARATE FROM BASE		BID								
4	SPEC	WORK TUCK POINT BRICK	10	L.F.	\$6.50	\$65.00	\$5.00	\$50.00	\$6.50	\$65.00	\$7.50	\$75.00
		EXCLUDING REF NO'S 1, 2, 3, 4										
5	SPEC	CONSTRUCTION COMPLETE	1	L.S.	\$541,810.00	\$541,810.00	\$529,690.00	\$529,690.00	\$535,710.00	\$535,710.00	\$534,000.00	\$534,000.00
TOTAL CONSTRUCTION COSTS						\$580,000.00		\$541,000.00		\$547,702.50		\$548,575.00
+/- ENGINEER'S ESTIMATE								-6.7%		-5.6%		-5.4%

\*Unofficial Construction Cost Total Incorrect in Bid Book

\*\* Ref. #'s 2 and 5 correction neither initialed nor dated, Bid Bond SUM left blank, Bidder Employment Practice Form #2 - Page 1 not signed

\*\*\* Ref. #'s 3 and 4 - correctioned not dated

\*\*\*\* Ref. #3 extended amount incorrect in bid book, Ref #5 correction neither initialed nor dated

\*\*\*\*\* Unofficial Construction Cost Total Incorrect in Bid Book

\*\*\*\*\* Ref #'s 3 and 4 - extended amount incorrect in bid book, Ref #5 correction nedither initialed nor dated

\*\*\*\*\* Ref. #'s 3 and 4 extended amount incorrect in bid book

\*\*\*\*\* Bid Bond Sum left blank

BID TAB FOR: Global Accelerator Floor 6

FILE NO. 2008-051-00

BID DATE: November 20, 2008

CODE: B08019-B08019

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		*****10. St. Clari/Pavlis Group		*****11. Thomarios		12. Henie Builders Inc.	
					PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
1	103.05	CONTRACTOR PERFORMANCE BOND	1	L.S.	\$28,000.00	\$28,000.00	\$8,000.00	\$8,000.00	\$5,600.00	\$5,600.00	\$6,000.00	\$6,000.00
2	624	MOBILIZATION	1	L.S.	\$10,000.00	\$10,000.00	\$3,000.00	\$3,000.00	\$3,800.00	\$3,800.00	\$3,125.00	\$3,125.00
		UNIT COST - SEPARATE FROM BASE										
3	SPEC	WORK REPLACE BRICK	10	S.F.	\$12.50	\$125.00	\$1,200.00	\$12,000.00	\$1,925.00	\$19,250.00	\$80.00	\$800.00
		UNIT COST - SEPARATE FROM BASE										
4	SPEC	WORK TUCK POINT BRICK	10	L.F.	\$6.50	\$65.00	\$50.00	\$500.00	\$155.00	\$1,550.00	\$8.00	\$80.00
		EXCLUDING REF NO'S 1, 2, 3, 4										
5	SPEC	CONSTRUCTION COMPLETE	1	L.S.	\$541,810.00	\$541,810.00	\$534,648.00	\$534,648.00	\$536,765.00	\$536,765.00	\$560,000.00	\$560,000.00
TOTAL CONSTRUCTION COSTS						\$580,000.00		\$558,148.00		\$566,965.00		\$570,005.00
+/- ENGINEER'S ESTIMATE								-3.8%		-2.2%		-1.7%

\*Unofficial Construction Cost Total Incorrect in Bid Book

\*\* Ref. #'s 2 and 5 correction neither initialed nor dated, Bid Bond SUM left blank, Bidder Employment Practice Form #2 - Page 1 not signed

\*\*\* Ref. #'s 3 and 4 - correctioned not dated

\*\*\*\* Ref. #3 extended amount incorrect in bid book, Ref #5 correction neither initialed nor dated

\*\*\*\*\* Unofficial Construction Cost Total Incorrect in Bid Book

\*\*\*\*\* Ref #'s 3 and 4 - extended amount incorrect in bid book, Ref #5 correction nedither initialed nor dated

\*\*\*\*\* Ref. #'s 3 and 4 extended amount incorrect in bid book

\*\*\*\*\* Bid Bond Sum left blank

BID TAB FOR: Global Accelerator Floor 6

FILE NO. 2008-051-00

BID DATE: November 20, 2008

CODE: B08019-B08019

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		*****13. Bogner Construction	
					PRICE	AMOUNT	PRICE	AMOUNT
1	103.05	CONTRACTOR PERFORMANCE BOND	1	L.S.	\$28,000.00	\$28,000.00	\$6,899.00	\$6,899.00
2	624	MOBILIZATION	1	L.S.	\$10,000.00	\$10,000.00	\$2,339.00	\$2,339.00
		UNIT COST - SEPARATE FROM BASE		BID				
3	SPEC	WORK REPLACE BRICK	10	S.F.	\$12.50	\$125.00	\$126.40	\$1,264.00
		UNIT COST - SEPARATE FROM BASE		BID				
4	SPEC	WORK TUCK POINT BRICK	10	L.F.	\$6.50	\$65.00	\$5.30	\$53.00
		EXCLUDING REF NO'S 1, 2, 3, 4						
5	SPEC	CONSTRUCTION COMPLETE	1	L.S.	\$541,810.00	\$541,810.00	\$590,046.00	\$590,046.00
<b>TOTAL CONSTRUCTION COSTS</b>						<b>\$580,000.00</b>	<b>\$600,601.00</b>	
+/- ENGINEER'S ESTIMATE								+3.6%

\*Unofficial Construction Cost Total Incorrect in Bid Book

\*\* Ref. #'s 2 and 5 correction neither initialed nor dated, Bid Bond SUM left blank, Bidder Employment Practice Form #2 - Page 1 not signed

\*\*\* Ref. #'s 3 and 4 - correctioned not dated

\*\*\*\* Ref. #3 extended amount incorrect in bid book, Ref #5 correction neither initialed nor dated

\*\*\*\*\*Unofficial Construction Cost Total Incorrect in Bid Book

\*\*\*\*\* Ref #'s 3 and 4 - extended amount incorrect in bid book, Ref #5 correction nedither initialed nor dated

\*\*\*\*\* Ref. #'s 3 and 4 extended amount incorrect in bid book

\*\*\*\*\* Bid Bond Sum left blank