

BID TAB FOR: MSC Offices and Locker Room

FILE NO. 2007-068-00

BID DATE: May 26, 2009

CODE: B07031.B07031

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		1!, BSC Construction Services		2. Ingersoll Bldg Corp.		3. Town Center Construction			
					PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT		
1	103.05	CONTRACT PERFORMANCE BOND	1	L.S.	\$3,179.00	\$3,179.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,000.00	\$1,000.00		
2	624	MOBILIZATION	1	L.S.	\$1,000.00	\$1,000.00	\$800.00	\$800.00	\$1,500.00	\$1,500.00	\$1,000.00	\$1,000.00		
3	SPEC	CONSTRUCTION COMPLETE ALLOWANCE FOR MISCELLANEOUS PLUMBING	1	L.S.	\$91,951.00	\$91,951.00	\$72,628.00	\$72,628.00	\$81,240.00	\$81,240.00	\$87,800.00	\$87,800.00		
4	SPEC	NOT SHOWN IN CONSTRUCTION DOCUMENTS	1	L.S.	\$1,500.00	\$1,500.00		\$0.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00		
TOTAL CONSTRUCTION COSTS							\$97,630.00		\$74,928.00		\$85,740.00	\$91,300.00		
+/- ENGINEER'S ESTIMATE										-23.3%		-12.2%		-6.5%

\* Did not submit Addendum No. 2. Ref. #4 not included in Bid Schedule

\*\* Unofficial Construction Cost incorrect in bid book

\*\*\* Addendum No. 1 and 2 Acknowledgement not submitted with bid book, Ref, #2 correction neither initialed not dated, Unofficial Construction Cost incorrect in bid book

BID TAB FOR: MSC Offices and Locker Room

FILE NO. 2007-068-00

BID DATE: May 26, 2009

CODE: B07031.B07031

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		4. Schalmo Builders		**5. Swauger Building Co.		***6. FMS Construction	
					PRICE	AMOUNT	PRICE	AMOUNT	AMOUNT	PRICE	AMOUNT	
1	103.05	CONTRACT PERFORMANCE BOND	1	L.S.	\$3,179.00	\$3,179.00	\$2,325.00	\$2,325.00	\$2,820.00	\$2,820.00	\$1,214.00	\$1,214.00
2	624	MOBILIZATION	1	L.S.	\$1,000.00	\$1,000.00	\$2,000.00	\$2,000.00	\$5,000.00	\$5,000.00	\$475.00	\$475.00
3	SPEC	CONSTRUCTION COMPLETE ALLOWANCE FOR MISCELLANEOUS PLUMBING	1	L.S.	\$91,951.00	\$91,951.00	\$87,575.00	\$87,575.00	\$86,021.00	\$86,021.00	\$98,112.00	\$98,112.00
4	SPEC	NOT SHOWN IN CONSTRUCTION DOCUMENTS	1	L.S.	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00
TOTAL CONSTRUCTION COSTS							\$97,630.00		\$93,400.00		\$95,341.00	\$101,301.00
+/- ENGINEER'S ESTIMATE									-4.3%		-2.3%	+3.8%

\* Did not submit Addendum No. 2. Ref. #4 not included in Bid Schedule

\*\* Unofficial Construction Cost incorrect in bid book

\*\*\* Addendum No. 1 and 2 Acknowledgement not submitted with bid book, Ref, #2  
correction neither initialed not dated, Unofficial Construction Cost incorrect in bid book

BID TAB FOR: MSC Offices and Locker Room

FILE NO. 2007-068-00

BID DATE: May 26, 2009

CODE: B07031.B07031

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		7. Riley Construction of Ohio	
					PRICE	AMOUNT	PRICE	AMOUNT
1	103.05	CONTRACT PERFORMANCE BOND	1	L.S.	\$3,179.00	\$3,179.00	\$3,000.00	\$3,000.00
2	624	MOBILIZATION	1	L.S.	\$1,000.00	\$1,000.00	\$3,000.00	\$3,000.00
3	SPEC	CONSTRUCTION COMPLETE ALLOWANCE FOR MISCELLANEOUS PLUMBING	1	L.S.	\$91,951.00	\$91,951.00	\$100,000.00	\$100,000.00
4	SPEC	NOT SHOWN IN CONSTRUCTION DOCUMENTS	1	L.S.	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00
TOTAL CONSTRUCTION COSTS						\$97,630.00		\$107,500.00
+/- ENGINEER'S ESTIMATE								+10.1%

\* Did not submit Addendum No. 2. Ref. #4 not included in Bid Schedule

\*\* Unofficial Construction Cost incorrect in bid book

\*\*\* Addendum No. 1 and 2 Acknowledgement not submitted with bid book, Ref, #2  
correction neither initialed not dated, Unofficial Construction Cost incorrect in bid book